| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 510 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 170, 545. 76 ROUTE : US 31
CALL ORDER : 510 CONTRACT ID : B -25671-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
CONTRACT TIME : 09/15/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 5, 396, 800. 00 100. 0000%
2 35-1385672 FCRCE CONSTRUCTI ON CO. I NC. $ 5,795, 683. 67 107.3911%
3  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 6, 251, 249. 30 115. 8325%
4  35-2040801 GCHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 6,493,517.11 120. 3216%
5 35-1128289 BEATY CONSTRUCTI QN, | NC. $ 6,748, 967.00 125. 0550%
6  05-0558668 WEDDLE BROTHERS H G-MWAY GROUP LLC $ 7,852,693.69 145.5065%

(1 ) 351917625

| 2 ) 35-1385672 [( 3 ) 35-1618530
| M LESTONE CONTRACTCRS, L.P. |
I

ORCE CONSTRUCTI ON CO. I NC. | AVERI CAN CONTRACTI NG & SERVI C

n—

LINE NO/ ITEMCODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105-06845 LUMP |  28500. 00000 28500. 00|  33500. 00000 33500.00|  50000. 00000 50000. 00
CONSTRUCTI ON ENG NEERI NG | | |

0002 105-07039 18.000 MXS | 1525. 00000 27450. 00| 1292. 00000 23256. 00| 1500. 00000 27000. 00
FIELD OFFICE, B | | |

0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL [ | |

0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |

0005 110-01001 LUWP |  268500. 00000 268500. 00| 288534. 00000 288534. 00| 310000. 00000 310000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0006 201-52370 LUWP |  164000. 00000 164000. 00|  79928. 00000 79928.00| 150000. 00000 150000. 00
CLEARI NG RI GHT OF WAY | | |

0007 202-02240 8032.000 n2 | 1. 00000 8032. 00| 4. 76000 38232. 32| 10. 00000 80320. 00
PAVEMENT REMOVAL | | |

0008 202-02241 168.000 m | 11. 40000 1915. 20| 11. 25000 1890. 00| 11. 25000 1890. 00
GUARDRAI L, REMOVE | |

0009 202-02273 868.000 n2 | 6. 20000 5381. 60| 5. 08000 4409. 44 10. 00000 8680. 00
CENTER CURB, CONCRETE, REMOVE | | |

0010 202-51330 LUMP |  380000. 00000 380000. 00|  165640. 00000 165640. 00|  165000. 00000 165000. 00
PRESENT STRUCTURE, REMOVE | | [

0011 202-78515 LUWP | 1830. 00000 1830. 00| 1800. 00000 1800. 00| 1800. 00000 1800. 00

I

TRAFFI C SI GNAL EQUI PMENT, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 510 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 170, 545. 76 ROUTE : US 31
CALL ORDER : 510 CONTRACT ID : B -25671-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-1385672 [( 3 ) 35-1618530
| M LESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO INC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0012 203-02000 4623.000 n8 | 18. 75000 86681. 25| 11. 80000 54551. 40| 9. 00000 41607. 00
EXCAVATI ON, COVMON | |
0013 203-02070 35355.000 n8 | 7. 25000 256323. 75| 8. 01000 283193. 55| 16. 00000 565680. 00
BORROW | | |
0014 203-51223 2950.000 8 | 10. 00000 29500. 00| 12. 07000 35606. 50| 20. 00000 59000. 00
EXCAVATI ON, WATERWAY | | |
0015 205-06931 26.440 My | 40. 00000 1057. 60| 36. 19000 956. 86| 35. 00000 925. 40
TEMPCRARY CHECK DAM REVETMENT RI PRAP | [ |
0016 205-06933 1.000 EACH | 56. 00000 56. 00| 55. 00000 55. 00| 130. 00000 130. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0017 205- 06937 1035.000 m | 5. 75000 5951. 25| 4.13000 4274. 55 4. 25000 4398. 75
TEMPCRARY SI LT FENCE | | |
0018 206-51220 2864.000 n8 | 10. 00000 28640. 00| 25. 90000 74177. 60| 135. 00000 386640. 00
EXCAVATI ON, VET [ | |
0019 206-51225 531.000 n8 | 10. 00000 5310. 00| 8. 16000 4332. 96 12. 00000 6372. 00
EXCAVATI ON, DRY | [
0020 206-51230 185.000 n8 | 10. 00000 1850. 00| 32. 21000 5958. 85| 15. 00000 2775. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0021 207-08263 19691.000 n2 | 3. 90000 76794. 90| 4. 35000 85655. 85| 5. 00000 98455. 00
SUBGRADE TREATMENT, TYPE | A | |
0022 211-06467 98.000 n8 | 65. 00000 6370. 00| 41. 32000 4049. 36| 40. 00000 3920. 00
AGGREGATE FOR END BENT BACKFI LL [ |
0023 211-07454 1445.000 n8 | 14. 00000 20230. 00| 13. 49000 19493. 05| 22. 00000 31790. 00
STRUCTURE BACKFI LL | | |
0024 301-07448 2240.000 My | 17. 75000 39760. 00| 14. 84000 33241. 60| 18. 00000 40320. 00
COVPACTED AGGREGATE, NO 53, BASE | |
0025 302-07455 78.000 n8 | 50. 00000 3900. 00| 53. 90000 4204. 20 40. 00000 3120. 00
DENSE GRADED SUBBASE | | |
0026 303-07449 432.000 My | 17. 00000 7344. 00| 17. 41000 7521. 12| 20. 00000 8640. 00
COVPACTED AGGREGATE, NO. 73 [
0027 306-08033 588.000 2 | 4. 00000 2352. 00| 4. 25000 2499. 00| 9. 00000 5292. 00
MLLING ASPHALT, 25 nm | | |
0028 401- 06264 LUWP | 1200. 00000 1200. 00| 1200. 00000 1200. 00| 1200. 00000 1200. 00
PROFI LOGRAPH, HVA | |
0029 401-07328 1217.000 My | 59. 50000 72411. 50| 59 72411. 50| 60. 00000 73020. 00
QA HVA, 3, 70, SURFACE, 9.5 nm | | |
0030 401-07398 1949.000 My | 44. 75000 87217. 75| a4 87217. 75| 45. 00000 87705. 00
QA HVA 3, 70, |INTERVEDI ATE, 19.0 nm | | |
0031 401-07424 9983.000 My | 41. 75000 416790. 25| 41 416790. 25| 42. 00000 419286. 00

QC/ Qh HVA, 3, 64, BASE, 19.0 rm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 510 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 7, 170, 545. 76 ROUTE : US 31
CALL ORDER : 510 CONTRACT ID : B -25671-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-1385672 [( 3 ) 35-1618530
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTION CO INC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0032 402-07441 788.000 My | 44. 00000 34672. 00| 44. 00000 34672. 00| 44. 50000 35066. 00
HVA BASE, TYPE B | | |
0033 402-07453 1158.000 My | 44. 75000 51820. 50| 44. 75000 51820. 50| 47.50000 55005. 00
HVA FOR TEMPCRARY PAVEMENT | | |
0034 404-05511 2916.000 n2 | 2.00000 5832. 00| 2.00000 5832. 00| 2.00000 5832. 00
SEAL COAT, 2 | | |
0035 406- 05520 10.880 My | 195. 00000 2121. 60| 195. 00000 2121. 60| 200. 00000 2176. 00
ASPHALT FOR TACK COAT | | |
0036 601-01522 4.000 EACH | 1700. 00000 6800. 00| 1665. 00000 6660. 00| 1675. 00000 6700. 00
GUARDRAI L TRANSI TI ON TYPE TGB [ |
0038 601-94689 4.000 EACH | 2470. 00000 9880. 00| 2025. 00000 8100. 00| 2050. 00000 8200. 00
GUARDRAI L END TREATMENT, OS | | |
0039 601-99105 138.700 m | 42. 00000 5825. 40| 41. 00000 5686. 70| 41. 50000 5756. 05
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0041 603-97603 1510.000 m | 28. 70000 43337. 00| 94. 00000 141940. 00| 29. 00000 43790. 00
FENCE, CHAIN LINK, 1520 mm | | |
0042 605-06140 83.000 m | 99. 50000 8258. 50| 60. 00000 4980. 00| 12. 50000 1037. 50
CURB AND GUTTER CONCRETE | | |
0043 605- 06240 2768.000 n2 | 41. 00000 113488. 00| 47. 00000 130096. 00| 50. 00000 138400. 00
CENTER CURB, A, CONCRETE | |
0044 607-06370 489.000 m | 166. 50000 81418. 50| 150. 00000 73350. 00| 155. 00000 75795. 00
PAVED S| DE DI TCH, H | | |
0045 609- 06259 504.000 n2 | 90. 00000 45360. 00| 65. 51000 33017. 04| 70. 00000 35280. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 mm [ |
0046 611-05330 95.000 n2 | 47.50000 4512. 50| 65. 00000 6175. 00| 37. 00000 3515. 00
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
150 mm [ [ |
0047 615- 06505 3.000 EACH | 475. 00000 1425. 00| 475. 00000 1425. 00| 500. 00000 1500. 00
MONUVENT, B | | [
0048 615- 06510 2.000 EACH | 420. 00000 840. 00| 415. 00000 830. 00| 425. 00000 850. 00
MONUMENT, C | | [
0049 615-06515 12.000 EACH | 112. 50000 1350. 00| 110. 00000 1320. 00| 115. 00000 1380. 00
MONUMENT, D | | [
0050 616-02320 3082.000 n2 | 2.90000 8937. 80| 2. 08000 6410. 56| 2. 25000 6934. 50
GEOTEXTI LES | | |
0051 616-05688 3026.000 My | 24. 00000 72624. 00| 23. 60000 71413. 60| 16. 00000 48416. 00
R PRAP, CLASS 1 | | |
0052 616-05689 375.000 My | 30. 00000 11250. 00| 24. 67000 9251. 25| 16. 00000 6000. 00

RI PRAP, CLASS 2



| NDI ANA DEPARTMENT OF TRANSPCORTATI ON DATE : 06/ 07/ 05
PACE : 510 -4
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 7,170, 545. 76 ROUTE : US 31
CALL ORDER : 510 CONTRACT ID: B -25671-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 |[( 2 ) 35-1385672 |[( 3 ) 35-1618530
| M LESTONE CONTRACTCRS, L.P. |FORCE CONSTRUCTION CO |INC. | AMERI CAN CONTRACTI NG & SERVIC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T
0053 616-06405 3000. 000 My | 19. 95000 59850. 00| 15. 19000 45570. 00| 16. 00000 48000. 00
R PRAP, REVETMENT | |
0054 621-01004 3.000 EACH | 503. 00000 1509. 00| 500. 00000 1500. 00| 625. 00000 1875. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0055 621-02770 14000. 000 n® | 1. 62000 22680. 00| 1. 62000 22680. 00| 1. 50000 21000. 00
EROSI ON CONTROL BLANKET | | |
0056 621-06545 4.260 M | 360. 00000 1533. 60| 358. 32000 1526. 44| 550. 00000 2343. 00
FERTI LI ZER | | |
0057 621-06554 625. 000 kg | 5. 00000 3125. 00| 4. 95000 3093. 75| 7.00000 4375. 00
SEED M XTURE, U | | |
0058 621-06557 341.100 kg | 4. 70000 1603. 17| 4. 62000 1575. 88| 4. 50000 1534. 95
SEED M XTURE, T | | |
0059 621-06565 34.110 My | 332. 50000 11341. 58| 330. 76000 11282. 22| 425. 00000 14496. 75
MULCHI NG MATERI AL | | [
0060 621-06567 10.000 kL | 13. 05000 130. 50| 13. 00000 130. 00| 1. 00000 10. 00
WATER | | |
0061 621-06574 535.000 n2 | 4. 00000 2140. 00| 3. 00000 1605. 00| 3. 75000 2006. 25
SODDI NG | | |
0062 622-52436 26.000 EACH | 32. 00000 832. 00| 32. 00000 832. 00| 32. 00000 832.00
SIGN, DO NOT MOW OR SPRAY | | |
0063 622-91786 760. 000 EACH | 5. 10000 3876. 00| 5. 00000 3800. 00| 7. 00000 5320. 00
SEEDLI NG | | |
0064 701-01849 3480.000 m | 87. 00000 302760. 00| 123. 72000 430545. 60| 135. 00000 469800. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, 7. | | |
92 nm 356 nm | |
0065 701-06011 4.000 EACH | 1000. 00000 4000. 00| 3223. 73000 12894. 92| 750. 00000 3000. 00
DYNAM C PI LE LOAD TEST | | [
0066 701-06012 4.000 EACH | 500. 00000 2000. 00| 1608. 31000 6433. 24| 675. 00000 2700. 00
TEST PILE, RESTRIKE , 356 mm STEEL | | |
ENCASED CONCRETE | | |
0067 701-06027 4.000 EACH | 1000. 00000 4000. 00| 1608. 31000 6433. 24| 4000. 00000 16000. 00
TEST PILE , 356 mm STEEL ENCASED | | |
CONCRETE | | |
0068 702-51005 967.000 nB | 350. 00000 338450. 00| 348. 02000 336535. 34| 300. 00000 290100. 00
CONCRETE, A, SUBSTRUCTURE | | |
0069 702-51015 359.000 n8B | 200. 00000 71800. 00| 1145. 78000 411335. 02] 280. 00000 100520. 00
CONCRETE, B, FOOTI NGS | | |
0070 702-51110 584.400 kg | 8. 00000 4675. 20| 4. 88000 2851. 87| 5. 00000 2922. 00

GRATES, BASINS, AND FI TTINGS, CAST | RON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 510 -5
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 7, 170, 545. 76 ROUTE : US 31
CALL CRDER : 510 CONTRACT ID : B -25671-A COUNTI ES : BARTHOLQVEW
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-1385672 [( 3 ) 35-1618530
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTION CO. I NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T
0071 703-51030 83690. 000 kg | 1. 20000 100428. 00| 1. 34000 112144. 60| 1. 45000 121350. 50
REI NFORCI NG STEEL | | |
0072 703-51032 235485.000 kg | 1. 40000 329679. 00| 1. 56000 367356. 60| 1. 65000 388550. 25
REI NFORCI NG STEEL, EPOXY COATED | | |
0073 703-97936 2856. 000 EACH | 12. 75000 36414. 00| 9. 92000 28331. 52| 15. 00000 42840. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [ |
0074 704-05892 898.000 n8 | 500. 00000 449000. 00| 497. 12000 446413. 76| 460. 00000 413080. 00
CONCRETE, QU @\, SUPERSTRUCTURE | |
0075 704-51002 52.000 n8 | 1000. 00000 52000. 00| 947. 51000 49270. 52| 850. 00000 44200. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0076 706- 06339 338.000 m | 140. 00000 47320. 00| 139. 00000 46982. 00| 150. 00000 50700. 00
RAILING PF-1 | | |
0077 706-06351 4.000 EACH | 1140. 00000 4560. 00| 6500. 00000 26000. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI Tl ON, | | |
TPF- 1 | | |
0078 706-51020 52.000 n8 | 535. 00000 27820. 00| 515. 00000 26780. 00| 750. 00000 39000. 00
CONCRETE, C, RAILING | |
0079 707-06846 1152.900 m | 590. 00000 680211. 00| 597. 30000 688627. 17| 625. 00000 720562. 50
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1676 nm X 1067 nm | | |
0080 709-51821 LUWP | 16369. 28000 16369. 28| 16290. 00000 16290. 00| 17000. 00000 17000. 00
SURFACE SEAL | | |
0081 715-05019 117.000 m | 217. 00000 25389. 00| 233. 63000 27334. 71| 300. 00000 35100. 00
PI PE, TYPE 1, C RCULAR 900 nm | | |
0082 715-05024 77.000 m | 210. 00000 16170. 00| 240. 99000 18556. 23| 290. 00000 22330. 00
Pl PE, TYPE 2, C RCULAR, 900 mm | | |
0083 715-05128 72.000 m | 295. 00000 21240. 00| 125. 39000 9028. 08| 375. 00000 27000. 00
PI PE, TYPE 1, C RCULAR, 1200 nm | [ |
0084 715-05151 9.000 m | 145. 00000 1305. 00| 233. 39000 2100. 51| 100. 00000 900. 00
Pl PE, TYPE 2, O RCULAR 375 mm | | |
0085 715-05154 7.000 m | 195. 00000 1365. 00| 339. 59000 2377. 13| 225, 00000 1575. 00
Pl PE, TYPE 2, C RCULAR, 600 mm | | |
0086 715- 05407 74.000 m | 30. 00000 2220. 00| 15. 97000 1181. 78| 30. 00000 2220. 00
Pl PE, END BENT DRAIN, 150 mm [ | |
0087 715-06337 2.000 m | 500. 00000 1000. 00| 505. 64000 1011. 28| 600. 00000 1200. 00
Pl PE EXTENSI ON, O RCULAR, 1200 mm | [ |
0088 715-91361 6.400 m | 235. 00000 1504. 00| 55. 29000 353. 86| 450. 00000 2880. 00
PIPE, PVC, 150 mm | | [
0089 720-45040 1.000 EACH | 1700. 00000 1700. 00| 1827. 28000 1827. 28| 1750. 00000 1750. 00
|

INLET, G7 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 510 -6
TABULATI ON OF BI DS
ENG NEER' S ESTI MATE: $ 7, 170, 545. 76 ROUTE : US 31
CALL ORDER : 510 CONTRACT ID : B -25671-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-1385672 [( 3 ) 35-1618530
| M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTION CO INC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0090 720- 45045 2.000 EACH | 1400. 00000 2800. 00| 1443. 64000 2887. 28| 1350. 00000 2700. 00
INLET, J10 | | |
0091 720-91973 5.000 EACH | 2660. 00000 13300. 00| 3565. 06000 17825. 30| 3250. 00000 16250. 00
MANHOLE, H4 | [ [
0092 721-43035 1.000 EACH | 1600. 00000 1600. 00| 1657. 01000 1657. 01| 3500. 00000 3500. 00
AUTOVATI C DRAI NAGE GATE, 900 nm | | |
0093 721-43045 1.000 EACH | 4000. 00000 4000. 00| 4346. 50000 4346. 50| 6500. 00000 6500. 00
AUTOVATI C DRAI NAGE GATE, 1200 mm | | |
0094 801- 06207 8400.000 m | 2. 65000 22260. 00| 2. 62000 22008. 00| 2. 65000 22260. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm [ | |
0095 801-06639 738.000 m | 77.70000 57342. 60| 63. 50000 46863. 00| 75. 00000 55350. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0096 801-06640 15.000 EACH | 99. 00000 1485. 00| 98. 00000 1470. 00| 110. 00000 1650. 00
CONSTRUCTI ON SI GN, A [ |
0097 801-06645 2.000 EACH | 47.00000 94. 00| 45. 00000 90. 00| 45. 00000 90. 00
CONSTRUCTI ON SIGN, B | |
0098 801-06710 150. 000 DAY | 15. 00000 2250. 00| 15. 00000 2250. 00| 15. 00000 2250. 00
FLASH NG ARROW SI GN | | |
0099 801-07119 21.900 m | 42. 50000 930. 75| 42.00000 919. 80| 44. 00000 963. 60
BARRI CADE, I11-B | [ |
0100 801-92448 300.000 DAY | 4. 05000 1215. 00| 4. 00000 1200. 00| 4.00000 1200. 00
CONSTRUCTI ON S| GNS, MOBI LE | | |
0101 802-76025 3.200 m2 | 307. 50000 984. 00| 306. 00000 979. 20| 205. 00000 656. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 mm TH CKNESS | | |
0102 802- 76035 1.800 n2 | 198. 00000 356. 40| 192. 00000 345. 60| 215. 00000 387. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm TH CKNESS | |
0103 802- 76045 2.200 2 | 143. 00000 314. 60| 142. 00000 312. 40| 235. 00000 517. 00
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 mm TH CKNESS | |
0104 802- 76055 64.000 m | 14. 00000 896. 00| 13. 80000 883. 20| 36. 00000 2304. 00
SI GN POST, A [ | |
0105 802- 76065 8.000 m | 13. 30000 106. 40| 13. 20000 105. 60| 40. 00000 320. 00
SI GN PCST, B | | |
0106 805-01815 2.000 EACH | 2702. 00000 5404. 00| 2700. 00000 5400. 00| 2800. 00000 5600. 00
SI GNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0107 805-01842 4.000 EACH 805. 00000 3220. 00| 800. 00000 3200. 00| 850. 00000 3400. 00
|

HANDHCOLE, SI GNAL



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 07/ 05
PACE : 510 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 170, 545. 76 ROUTE : US 31
CALL ORDER : 510 CONTRACT ID : B -25671-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
1 ) 35-1917625 [( 2 ) 35-1385672 [( 3 ) 35-1618530

I

| M LESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO INC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o

0108 805- 06592 668.000 m | 32. 20000 21509. 60| 32. 00000 21376. 00| 33. 00000 22044. 00
CONDUI T, STEEL, GALVAN ZED, 50mm | | [

0109 805- 78100 1.000 EACH | 7320. 00000 7320. 00| 7300. 00000 7300. 00| 7500. 00000 7500. 00
CONTROLLER AND CABI NET, MENU DRIVEN, 8 | [ [
PHASE [ | |

0110 805- 78415 3.000 EACH | 1302. 50000 3907. 50| 1300. 00000 3900. 00| 1350. 00000 4050. 00
SPAN, CATENARY, AND TETHER | | |

0111 805- 78420 3.000 EACH | 200. 00000 600. 00| 198. 00000 594. 00| 225. 00000 675. 00
DI SCONNECT HANGER [ | |

0112 805- 78445 1.000 EACH | 555. 00000 555. 00| 550. 00000 550. 00| 575. 00000 575. 00
SI GNAL SERVI CE | | |

0113 805- 78467 10.000 m | 4. 90000 49. 00| 4. 90000 49. 00| 5. 00000 50. 00
SI GNAL CABLE, 3C 8GA. | | |

0114 805- 78470 918.000 m | 0. 46000 422. 28| 0. 45000 413. 10| 0. 50000 459. 00
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA | | [

0115 805- 78485 50.000 m | 3. 80000 190. 00| 3. 75000 187. 50| 4. 00000 200. 00
SI GNAL CABLE, 5C 14GA. | | [

0116 805-78490 188.000 m | 4.00000 752. 00| 3. 90000 733. 20| 4.00000 752. 00
SI GNAL CABLE, 7C 14GA. | | |

0117 805-78510 699.000 m | 2. 55000 1782. 45| 2. 50000 1747. 50| 2. 75000 1922. 25
SIGNAL CABLE, 2C 16GA., SHI ELDED | | |

0118 805-78746 28.800 m | 56. 00000 1612. 80| 55. 00000 1584. 00| 60. 00000 1728. 00
PREFORMED LOOP DETECTORS | | |

0119 805-78925 1.000 EACH | 910. 00000 910. 00| 900. 00000 900. 00| 950. 00000 950. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | [ |

0120 805-81032 2.000 EACH | 3145. 00000 6290. 00| 3130. 00000 6260. 00| 3300. 00000 6600. 00
SIGNAL STRAIN POLE, STEEL, 9.2m | | |

0121 805-94295 8.000 EACH | 177. 50000 1420. 00| 175. 00000 1400. 00| 185. 00000 1480. 00
SI GNAL HEAD, RELOCATE | | |

0122 807-04652 1.000 EACH | 553. 00000 553. 00| 550. 00000 550. 00| 575. 00000 575. 00
SERVI CE PO NT | | |

0123 808-06694 240.000 m | 0. 76000 182. 40| 0. 75000 180. 00| 0. 75000 180. 00
LINE, PAINT, SOLID, YELLON 200 nm | | |

0124 808-06711 2000.000 m | 0. 38000 760. 00| 0. 37000 740. 00| 0. 40000 800. 00
LINE, PAINT, BROKEN, WH TE, 100 mm | | |

0125 808-06713 1982.000 m | 0. 38000 753. 16 0. 37000 733. 34| 0. 40000 792. 80
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0126 808-06714 2100.000 m | 0. 38000 798. 00| 0. 37000 777. 00| 0. 40000 840. 00

LINE, PAINT, SCLID, YELLOWN 100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 510 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 7, 170, 545. 76 RQJTE : US 31
CALL ORDER : 510 CONTRACT ID : B -25671-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-1385672 [( 3 ) 35-1618530
| M LESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO INC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0127 808-75078 44.500 m | 4. 35000 193. 58] 4. 25000 189. 13| 4.50000 200. 25
TRANSVERSE MARKI NGS, PAINT, SCLID, | | |
YELLOW CROSSHATCH LI NE, 300 mm | | |
0128 808- 75297 25.000 m | 13. 60000 340. 00| 13. 50000 337. 50| 14. 00000 350. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
0129 808- 75320 6.000 EACH | 61. 05000 366. 30| 60. 00000 360. 00| 63. 00000 378. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARRON | | |
0130 808- 75325 4.000 EACH | 82. 00000 328. 00| 80. 00000 320. 00| 84. 00000 336. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0131 808-75998 88.000 EACH | 28. 50000 2508. 00| 28. 00000 2464. 00| 30. 00000 2640. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0132 601-07023 2.000 EACH | 9925. 00000 19850. 00| 9920. 00000 19840. 00|  10000. 00000 20000. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | |
0133 805- 78230 4.000 EACH | 1051. 00000 4204. 00| 1050. 00000 4200. 00| 1100. 00000 4400. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED | | [
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0134 805-78205 4.000 EACH | 745. 00000 2980. 00| 745. 00000 2980. 00| 800. 00000 3200. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED | | |
AVBER, GREEN | | |
SECTI ON TOTALS | $ 5, 396, 800. 00| $ 5, 795, 683. 67| $ 6, 251, 249. 30
------------------------------------------ g S
CONTRACT TOTALS | $ 5, 396, 800. 00| $ 5, 795, 683. 67| $ 6, 251, 249. 30




ENG NEER S ESTI MATE: $ 7,170, 545. 76

CALL CRDER : 510

LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -25671-A
SEYMOUR DI STRI CT

ROUTE
COUNTI ES

Us 31
BARTHOLOVEW

DATE :
PAGE :

06/ 07/ 05
510 -9

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 18. 000
FIELD CFFICE, B

0003 106-03285 1. 000
FAI LED MATERI AL

0004 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0006 201-52370

CLEARI NG R GHT OF WAY

0007 202-02240 8032. 000
PAVEMENT REMOVAL

0008 202-02241 168. 000
GUARDRAI L, REMOVE

0009 202-02273 868. 000

CENTER CURB, CONCRETE, REMOVE
0010 202-51330

PRESENT STRUCTURE, REMOME
0011 202-78515

TRAFFI C SI GNAL EQUI PMENT, REMOVE

0012 203-02000 4623. 000
EXCAVATI ON, COWDN

0013 203-02070 35355. 000
BORROW

0014 203-51223 2950. 000
EXCAVATI ON, WATERWAY

0015 205-06931 26. 440

-
[

'_
[

ng

My
TEMPCRARY CHECK DAM REVETMENT RI PRAP

0016 205-06933 1. 000
TEMPORARY DI TCH | NLET PROTECTI ON

0017 205-06937 1035. 000
TEMPCRARY SI LT FENCE
0018 206-51220 2864. 000

EXCAVATI ON, VEET
0019 206-51225 531. 000
EXCAVATI ON, DRY

EACH

m

n8
n8

| (

4 ) 35-2040801

5 ) 35-1128289

| (

6 ) 05-0558668

| WEDDLE BROTHERS H GHWAY GROUP

| GOHVANN ASPHALT & CONSTR , EATY CONSTRUCTI ON, | NC.

“ UNIT PRICE Amcxmnﬂ UNIT PRI CE Amcxhnf
o e eeeeaaoa e eeeee e +

| I I
| 75000. 00000 75000. 00|  36400. 00000 36400. 00
f 1500. 00000 27000 oof 1750. 00000 31500. 00
I 1. 00000 1.00I 1. 00000 1.00
ﬂ 1. 00000 1.00’ 1. 00000 1.00{
|| 320000. 00000 320000.00" 335000. 00000 335000.00}
" 160000. 00000 160000.00" 167500. 00000 167500. 00
ﬂ 12. 75000 102408.00= 6. 80000 54617.60“
f 11. 25000 1890.00J 12. 20000 2049.60“
I 18. 00000 15624.00I 7. 40000 6423. 20
f 255000. 00000 255000.00, 155703. 65000 155703. 65
, 1800. 00000 1800.00I 1950. 00000 1950. 00
H 9. 00000 41607.00I 7. 35000 33979. 05
1 9. 54000 337286.7OI 10. 50000 371227.50
1 19. 00000 56050.00% 9. 00000 26550.0J
I 40. 00000 1057.60% 55. 00000 1454. 20
1 125. 00000 125.001 143. 00000 143. 00
, 4.10000 4243.50, 5. 00000 5175. 00
f 175. 00000 501200.00I 185. 00000 529840. 00
q 25. 00000 13275.00} 22. 00000 11682. 00|

UNIT PRI CE

441450.

1046

1

1

392634

195317.

12.

11.

18

477372.
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00
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34

00

00

00

15
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00
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00

60

00

60

48

42



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 7,170, 545. 76
CALL CRDER : 510

TABULATI ON CF BI DS

CONTRACT ID :

LETTI NG DATE : 05/25/05 10:00 AM DI STR CT

SET- ASI DE :

B -25671-A

SEYMOUR DI STRI CT

COUNTI ES :

RQUTE : US 31
BARTHOLOVEW

DATE :
PAGE :

06/ 07/ 05
510 - 10

[( 4 ) 35 2040801
| GOHVANN ASPHALT & CONSTR ,

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

l (
| | BEA
I

5

) 35-1128289

Y CONSTRUCTI ON, | NC.

| (

6 ) 05-0558668

| WEDDLE BROTHERS HI GHWAY GROUP

AMOUNT|  UNIT PRICE

------------------------------------------ P RS
0020 206-51230 185.000 n8 | 27.00000 4995. 00| 20. 00000 3700. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0021 207-08263 19691.000 n2 | 3. 85000 75810. 35| 5. 50000 108300. 50|
SUBGRADE TREATMENT, TYPE | A [ | |
0022 211-06467 98.000 n8 | 50. 00000 4900. 00| 46. 00000 4508. 00|
AGGREGATE FOR END BENT BACKFI LL [ | [
0023 211-07454 1445.000 n8 | 23. 00000 33235. 00| 29. 00000 41905. 00|
STRUCTURE BACKFI LL | | |
0024 301-07448 2240.000 My | 16. 00000 35840. 00| 19. 00000 42560. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0025 302-07455 78.000 n8 | 55. 00000 4290. 00| 41. 00000 3198. 00|
DENSE GRADED SUBBASE | | |
0026 303-07449 432.000 My | 18. 00000 7776. 00| 22. 00000 9504. 00|
COMPACTED AGGREGATE, NO. 73 | | |
0027 306-08033 588.000 n2 | 8. 00000 4704. 00| 7. 00000 4116. 00|
M LLI NG ASPHALT, 25 nm | | |
0028 401-06264 LUWP | 1200. 00000 1200. 00| 1300. 00000 1300. 00|
PROFI LOGRAPH, HMA | | |
0029 401-07328 1217.000 My | 59. 50000 72411. 50| 65. 00000 79105. 00|
QA HVA 3, 70, SURFACE, 9.5 nm | | |
0030 401-07398 1949.000 My | 44. 75000 87217. 75| 49. 00000 95501. 00|
QX HVA, 3, 70, |NTERVEDI ATE, 19.0 mm | | |
0031 401-07424 9983.000 My | 41. 75000 416790. 25| 45. 00000 449235. 00|
QA HVA 3, 64, BASE, 19.0 mm | | |
0032 402-07441 788.000 My | 44. 00000 34672. 00| 48. 00000 37824. 00|
HVA BASE, TYPE B | | |
0033 402-07453 1158.000 My | 44. 75000 51820. 50| 49. 00000 56742. 00|
HVA FCR TEMPORARY PAVENENT | | |
0034 404-05511 2916.000 n2 | 2. 00000 5832. 00| 2. 20000 6415. 20|
SEAL COAT, 2 [ [ |
0035 406- 05520 10.880 My | 195. 00000 2121. 60| 210. 00000 2284. 80|
ASPHALT FOR TACK COAT | |
0036 601-01522 4.000 EACH | 1665. 00000 6660. 00| 1800. 00000 7200. 00|
GUARDRAI L TRANSI TI ON TYPE TGB [ |
0038 601-94689 4.000 EACH | 2025. 00000 8100. 00| 2200. 00000 8800. 00|
GUARDRAI L END TREATMENT, S | | |
0039 601-99105 138.700 m | 41. 00000 5686. 70| 44. 00000 6102. 80|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0041 603-97603 1510.000 m | 28. 65000 43261. 50| 31. 00000 46810. 00|
|

FENCE, CHAIN LINK, 1520 mm |

UNIT PRI CE
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 510 - 11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 170, 545. 76 ROUTE : US 31
CALL ORDER : 510 CONTRACT ID : B -25671-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 2040801 I ( ) 35-1128289 [( 6 ) 05-0558668
| GOHVANN ASPHALT & CONSTR., | | BEATY CONSTRUCTI ON, | NC. | WEDDLE BROTHERS H GHAAY GROUP
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0042 605-06140 83.000 m | 60. 00000 4980. 00| 50. 00000 4150. 00| 55. 94000 4643. 02
CURB AND GUTTER CONCRETE | | |
0043 605- 06240 2768.000 n2 | 47.00000 130096. 00| 44. 00000 121792. 00| 40. 48000 112048. 64
CENTER CURB, A, CONCRETE | | |
0044 607-06370 489.000 m | 150. 00000 73350. 00| 290. 00000 141810. 00| 165. 61000 80983. 29
PAVED SIDE DI TCH, H [ | |
0045 609- 06259 504.000 n2 | 65. 00000 32760. 00| 58. 00000 29232. 00| 52. 36000 26389. 44
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 Mm [ | |
0046 611-05330 95.000 n2 | 65. 00000 6175. 00| 48. 00000 4560. 00| 53. 15000 5049. 25
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm | [ |
0047 615-06505 3.000 EACH | 475. 00000 1425. 00| 515. 00000 1545. 00| 475. 00000 1425. 00
MONUMVENT, B | | |
0048 615- 06510 2.000 EACH | 415. 00000 830. 00| 450. 00000 900. 00| 415. 00000 830. 00
MONUVENT, C | | |
0049 615-06515 12.000 EACH | 110. 00000 1320. 00| 120. 00000 1440. 00| 110. 00000 1320. 00
MONUVENT, D | | |
0050 616-02320 3082.000 n2 | 2. 50000 7705. 00| 2.00000 6164. 00| 2. 75000 8475. 50
GEOTEXTI LES | | |
0051 616-05688 3026.000 My | 27.00000 81702. 00| 30. 00000 90780. 00| 30. 00000 90780. 00
RIPRAP, CLASS 1 | | |
0052 616- 05689 375.000 My | 22. 00000 8250. 00| 45. 00000 16875. 00| 30. 00000 11250. 00
RI PRAP, CLASS 2 | | |
0053 616- 06405 3000.000 My | 17. 00000 51000. 00| 20. 00000 60000. 00| 27.00000 81000. 00
RI PRAP, REVETMENT | |
0054 621-01004 3.000 EACH | 615. 00000 1845. 00| 600. 00000 1800. 00| 500. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0055 621-02770 14000.000 m2 | 1. 44000 20160. 00| 1. 65000 23100. 00| 1. 62000 22680. 00
EROS| ON CONTROL BLANKET | | |
0056 621-06545 4.260 My | 540. 00000 2300. 40| 430. 00000 1831. 80| 358. 32000 1526. 44
FERTI LI ZER | | |
0057 621-06554 625.000 kg | 6. 70000 4187. 50| 5. 00000 3125. 00 4. 95000 3093. 75
SEED M XTURE, U | | |
0058 621- 06557 341.100 kg | 4. 40000 1500. 84| 4. 00000 1364. 40| 4. 62000 1575. 88
SEED M XTURE, T | | |
0059 621-06565 34.110 My | 410. 00000 13985. 10| 565. 00000 19272. 15| 330. 76000 11282. 22
I

MULCH NG VATERI AL



CONCRETE BRI DGE RAI LI NG TRANSI TI ON, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PACE : 510 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7,170, 545. 76 RQUTE : US 31
CALL ORDER : 510 CONTRACT ID : B -25671-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/25/05 10:00 AM Dl STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| ( 4 ) 35-2040801 | ( 5 ) 35-1128289 | ( 6 ) 05-0558668
| GOHVANN ASPHALT & CONSTR., | | BEATY CONSTRUCTI ON, | NC. | WEDDLE BROTHERS HI GHWAY GROUP
LINE NO/ | TEM CCDE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e e R R R L R L L T e —
0060 621-06567 10.000 kL | 1. 00000 10. 00| 1. 00000 10. 00| 13. 00000 130. 00
WATER | | |
0061 621-06574 535.000 n2 | 3. 70000 1979. 50| 8. 00000 4280. 00| 3. 00000 1605. 00
SODDI NG | | |
0062 622-52436 26.000 EACH | 31. 00000 806. 00| 40. 00000 1040. 00| 32. 00000 832. 00
SI GN, DO NOT MOW OR SPRAY | | |
0063 622-91786 760.000 EACH | 6. 80000 5168. 00| 11. 00000 8360. 00| 5. 00000 3800. 00
SEEDLI NG | | [
0064 701-01849 3480.000 m | 70. 00000 243600. 00| 90. 00000 313200. 00| 40. 76000 141844. 80
PI LE, CONCRETE, STEEL SHELL ENCASED, 7. | | |
92 mm 356 nm | | |
0065 701-06011 4.000 EACH | 1500. 00000 6000. 00| 3000. 00000 12000. 00| 944. 01000 3776. 04
DYNAM C PI LE LQAD TEST | | |
0066 701-06012 4.000 EACH | 250. 00000 1000. 00| 1500. 00000 6000. 00| 944. 01000 3776. 04
TEST PILE, RESTRIKE , 356 nm STEEL | | |
ENCASED CONCRETE | | |
0067 701-06027 4.000 EACH | 3000. 00000 12000. 00| 4400. 00000 17600. 00| 1932. 13000 7728.52
TEST PILE , 356 mm STEEL ENCASED | | |
CONCRETE | | |
0068 702-51005 967.000 nB | 600. 00000 580200. 00| 600. 00000 580200. 00| 384. 44000 371753. 48
CONCRETE, A, SUBSTRUCTURE | | |
0069 702-51015 359.000 n8 | 400. 00000 143600. 00| 600. 00000 215400. 00| 4337.51000 1557166. 09
CONCRETE, B, FOOTI NGS | | |
0070 702-51110 584.400 kg | 5. 00000 2922. 00| 5. 00000 2922. 00| 3. 87000 2261. 63
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0071 703-51030 83690. 000 kg | 1. 30000 108797. 00| 1. 45000 121350. 50| 1. 37000 114655. 30
REI NFORClI NG STEEL | | |
0072 703-51032 235485.000 kg | 1. 45000 341453. 25| 1. 65000 388550. 25| 1. 56000 367356. 60
REI NFORCI NG STEEL, EPOXY COATED | | |
0073 703-97936 2856. 000 EACH | 12. 00000 34272. 00| 14. 00000 39984. 00| 13. 69000 39098. 64
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0074 704-05892 898.000 n8 | 475. 00000 426550. 00| 510. 00000 457980. 00| 477. 94000 429190. 12
CONCRETE, QU QA, SUPERSTRUCTURE | | |
0075 704-51002 52.000 nB | 750. 00000 39000. 00| 740. 00000 38480. 00| 702. 52000 36531. 04
CONCRETE, C, SUPERSTRUCTURE | | |
0076 706-06339 338.000 m | 139. 00000 46982. 00| 150. 00000 50700. 00| 139. 00000 46982. 00
RAILING PF-1 | | |
0077 706-06351 4.000 EACH | 1200. 00000 4800. 00| 2000. 00000 8000. 00| 1800. 00000 7200. 00
I I
| |

TPF- 1 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PACE : 510 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 170, 545. 76 ROUTE : US 31
CALL ORDER : 510 CONTRACT ID : B -25671-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 2040801 [( 5 ) 35-1128289 [( 6 ) 05-0558668
| GOHVANN ASPHALT & CONSTR, | | BEATY CONSTRUCTI ON, | NC. | WEDDLE BROTHERS H GHWAY GROUP
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e o e e e e e e et e e e e e e e e e e e e e e e e emeemeeeoo-
0078 706-51020 52.000 n8 | 550. 00000 28600. 00| 575. 00000 29900. 00| 531. 05000 27614. 60
CONCRETE, C, RAILING | |
0079 707-06846 1152.900 m | 825. 00000 951142. 50| 690. 00000 795501. 00| 792. 91000 914145. 94
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1676 nm X 1067 nm | | |
0080 709-51821 LUMP |  16290. 00000 16290.00|  17675. 00000 17675.00|  17365. 01000 17365. 01
SURFACE SEAL | | |
0081 715-05019 117.000 m | 125. 00000 14625. 00| 253. 00000 29601. 00| 125. 00000 14625. 00
PIPE, TYPE 1, CIROULAR 900 mm | [ |
0082 715-05024 77.000 m | 130. 00000 10010. 00| 242. 00000 18634. 00| 130. 00000 10010. 00
PIPE, TYPE 2, O RCULAR 900 nm | | |
0083 715-05128 72.000 m | 135. 00000 9720. 00| 290. 00000 20880. 00| 135. 00000 9720. 00
PIPE, TYPE 1, G RCULAR 1200 mm | [ [
0084 715-05151 9.000 m | 100. 00000 900. 00| 126. 00000 1134. 00| 100. 00000 900. 00
PIPE, TYPE 2, ORCULAR 375 nm | | [
0085 715-05154 7.000 m | 120. 00000 840. 00| 156. 00000 1092. 00| 120. 00000 840. 00
PIPE, TYPE 2, CIROULAR 600 mm | | |
0086 715-05407 74.000 m | 15. 00000 1110. 00| 19. 00000 1406. 00| 21. 29000 1575. 46
PI PE, END BENT DRAIN, 150 mm | | |
0087 715-06337 2.000 m | 150. 00000 300. 00| 360. 00000 720. 00| 150. 00000 300. 00
Pl PE EXTENSI ON, C RCULAR 1200 nm | | |
0088 715-91361 6.400 m | 25. 00000 160. 00| 148. 00000 947. 20| 121. 18000 775.55
PI PE, PVC, 150 nm | | |
0089 720- 45040 1.000 EACH | 2150. 00000 2150. 00| 2100. 00000 2100. 00| 2150. 00000 2150. 00
INLET, G7 | | [
0090 720- 45045 2.000 EACH | 900. 00000 1800. 00| 1325. 00000 2650. 00| 900. 00000 1800. 00
I NLET, J10 | | |
0091 720-91973 5.000 EACH | 3000. 00000 15000. 00| 2260. 00000 11300. 00| 3000. 00000 15000. 00
MANHOLE, H4 | | |
0092 721-43035 1.000 EACH | 1779. 00000 1779. 00 2600. 00000 2600. 00| 3213. 79000 3213. 79
AUTOMATI C DRAI NAGE GATE, 900 nm | | |
0093 721-43045 1.000 EACH | 3997. 00000 3997. 00| 5000. 00000 5000. 00| 5710. 33000 5710. 33
AUTOVATI C DRAI NAGE GATE, 1200 mm | | |
0094 801-06207 8400.000 m | 2. 62000 22008. 00| 3.00000 25200. 00| 2. 62000 22008. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0095 801- 06639 738.000 m | 70. 00000 51660. 00| 128. 00000 94464. 00| 62. 78000 46331. 64
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0096 801-06640 15.000 EACH | 98. 00000 1470. 00| 110. 00000 1650. 00| 98. 00000 1470. 00
I I

CONSTRUCTI ON SIGN, A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 510 -14
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 7, 170, 545. 76 ROUTE : US 31
CALL ORDER : 510 CONTRACT ID : B -25671-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
(4 ) 35 2040801 [( 5 ) 35-1128289 [( 6 ) 05-0558668
| GOHVANN ASPHALT & CONSTR, | | BEATY CONSTRUCTI ON, | NC. | WEDDLE BROTHERS H GHWAY GROUP
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0097 801-06645 2.000 EACH | 45. 00000 90. 00| 49. 00000 98. 00| 45. 00000 90. 00
CONSTRUCTI ON SIGN, B | [
0098 801-06710 150. 000 DAY | 15. 00000 2250. 00| 16. 00000 2400. 00| 15. 00000 2250. 00
FLASH NG ARROW S| GN | | |
0099 801-07119 21.900 m | 42. 00000 919. 80| 45. 00000 985. 50| 42. 00000 919. 80
BARRI CADE, I11-B | [ |
0100 801-92448 300.000 DAY | 4.00000 1200. 00| 10. 00000 3000. 00| 4.00000 1200. 00
CONSTRUCTI ON SI GNS, MOBI LE | | |
0101 802-76025 3.200 n2 | 306. 00000 979. 20| 330. 00000 1056. 00| 306. 00000 979. 20
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 2.03 mm TH CKNESS | | |
0102 802-76035 1.800 nm2 | 192. 00000 345. 60| 200. 00000 360. 00| 192. 00000 345. 60
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 mm TH CKNESS | | |
0103 802- 76045 2.200 2 | 142. 00000 312. 40| 155. 00000 341. 00| 142. 00000 312. 40
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm TH CKNESS | | |
0104 802- 76055 64.000 m | 13. 80000 883. 20| 15. 00000 960. 00| 13. 80000 883. 20
SI GN POST, A | | |
0105 802- 76065 8.000 m | 13. 20000 105. 60| 14. 50000 116. 00| 13. 20000 105. 60
SI GN PCST, B | | |
0106 805-01815 2.000 EACH | 2700. 00000 5400. 00| 3000. 00000 6000. 00| 2700. 00000 5400. 00
SI GNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0107 805-01842 4.000 EACH | 800. 00000 3200. 00| 865. 00000 3460. 00| 800. 00000 3200. 00
HANDHOLE, SI GNAL | | |
0108 805- 06592 668.000 m | 32. 00000 21376. 00| 35. 00000 23380. 00| 32. 00000 21376. 00
CONDUI T, STEEL, GALVAN ZED, 50nm | | |
0109 805- 78100 1.000 EACH | 7300. 00000 7300. 00| 8000. 00000 8000. 00| 7300. 00000 7300. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0110 805-78415 3.000 EACH | 1300. 00000 3900. 00| 1400. 00000 4200. 00| 1300. 00000 3900. 00
SPAN, CATENARY, AND TETHER | | |
0111 805- 78420 3.000 EACH | 198. 00000 594. 00| 215. 00000 645. 00| 198. 00000 594. 00
DI SCONNECT HANGER | | |
0112 805- 78445 1.000 EACH | 550. 00000 550. 00| 600. 00000 600. 00| 550. 00000 550. 00
SI GNAL SERVI CE | | |
0113 805- 78467 10.000 m | 4. 90000 49. 00| 5. 30000 53. 00| 4. 90000 49. 00
SI GNAL CABLE, 3C 8GA | | |
0114 805-78470 918.000 m 0. 45000 413. 10| 0. 50000 459. 00| 0. 45000 413. 10
I

I
SI GNAL CABLE, ROADVWAY LOCP, 1C 14GA. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 510 -15
TABULATI ON OF BI DS
ENG NEER' S ESTI MATE: $ 7, 170, 545. 76 ROUTE : US 31
CALL ORDER : 510 CONTRACT ID : B -25671-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
(4 ) 35 2040801 [( 5 ) 35-1128289 [( 6 ) 05-0558668
| GOHVANN ASPHALT & CONSTR, | | BEATY CONSTRUCTI ON, | NC. | WEDDLE BROTHERS H GHWAY GROUP
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0115 805- 78485 50.000 m | 3. 75000 187. 50| 4.00000 200. 00| 3. 75000 187. 50
SI GNAL CABLE, 5C 14GA. | | [
0116 805- 78490 188.000 m | 3. 90000 733. 20| 4.20000 789. 60| 3. 90000 733. 20
SIGNAL CABLE, 7C 14GA. [ | [
0117 805-78510 699.000 m | 2. 50000 1747. 50| 3. 00000 2097. 00| 2. 50000 1747. 50
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0118 805-78746 28.800 m | 55. 00000 1584. 00| 60. 00000 1728. 00| 55. 00000 1584. 00
PREFORMED LOCP DETECTORS | | |
0119 805-78925 1.000 EACH | 900. 00000 900. 00| 1000. 00000 1000. 00| 900. 00000 900. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | [ |
0120 805-81032 2.000 EACH | 3130. 00000 6260. 00| 3400. 00000 6800. 00| 3130. 00000 6260. 00
SIGNAL STRAIN POLE, STEEL, 9.2m | | |
0121 805-94295 8.000 EACH | 175. 00000 1400. 00| 200. 00000 1600. 00| 175. 00000 1400. 00
SI GNAL HEAD, RELOCATE | | |
0122 807-04652 1.000 EACH | 550. 00000 550. 00| 600. 00000 600. 00| 550. 00000 550. 00
SERVI CE POl NT | | |
0123 808- 06694 240.000 m | 0. 75000 180. 00| 0. 80000 192. 00| 0. 75000 180. 00
LINE, PAINT, SOLID, YELLON 200 nm | | |
0124 808-06711 2000.000 m | 0. 37000 740. 00| 0. 40000 800. 00| 0. 37000 740. 00
LINE, PAINT, BROKEN, WH TE, 100 mm | |
0125 808-06713 1982.000 m | 0. 37000 733. 34 0. 40000 792. 80| 0. 37000 733. 34
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0126 808-06714 2100.000 m | 0. 37000 777. 00| 0. 40000 840. 00| 0. 37000 777.00
LINE, PAINT, SOLID, YELLON 100 nm | | |
0127 808- 75078 44.500 m | 4. 25000 189. 13| 4. 60000 204. 70| 4. 25000 189. 13
TRANSVERSE MARKI NGS, PAINT, SOLI D, | | |
YELLOW CROSSHATCH LI NE, 300 nm | | |
0128 808- 75297 25.000 m | 13. 50000 337.50| 15. 00000 375. 00| 13. 50000 337.50
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
STOP LINE, 600 mm | | [
0129 808- 75320 6.000 EACH | 60. 00000 360. 00| 65. 00000 390. 00| 60. 00000 360. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | |
0130 808- 75325 4.000 EACH | 80. 00000 320. 00| 86. 00000 344. 00 80. 00000 320. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0131 808-75998 88.000 EACH | 28. 00000 2464. 00| 30. 00000 2640. 00| 28. 00000 2464. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0132 601-07023 2.000 EACH | 9920. 00000 19840. 00| 9550. 00000 19100. 00| 9920. 00000 19840. 00
I |

ENERGY ABSCORBI NG TERM NAL, CZ, TL-2



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 510 - 16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 170, 545. 76 ROUTE : US 31
CALL ORDER : 510 CONTRACT ID : B -25671-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
(4 ) 35 2040801 [( 5 ) 35-1128289 [( 6 ) 05-0558668
| GOHVANN ASPHALT & CONSTR, | | BEATY CONSTRUCTI ON, | NC. | WEDDLE BROTHERS H GHWAY GROUP
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0133 805- 78230 4.000 EACH | 1050. 00000 4200. 00| 1140. 00000 4560. 00| 1050. 00000 4200. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED | | [
AVBER, GREEN, AMBER ARRON GREEN ARROW | | |
0134 805- 78205 4.000 EACH | 745. 00000 2980. 00| 810. 00000 3240. 00| 745. 00000 2980. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED | | |
AVBER, GREEN | | |
SECTI ON TOTALS | $ 6, 493, 517. 11| $ 6, 748, 967. 00| $ 7,852, 693. 69
------------------------------------------ o
CONTRACT TOTALS | $ 6, 493, 517. 11| $ 6, 748, 967. 00| $ 7,852, 693. 69




ENG NEER S ESTIMATE: $  112,527.44
CALL CRDER : 520
LETTI NG DATE : 05/25/05 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

CONTRACT TI ME :

B -27503-A

GREENFI ELD DI STRI CT

40 WORK DAYS

1  35-2064912
2  35-1618530

B & P CONSTRUCTI ON
AVERI CAN CONTRACTI NG & SERVI CES

DATE : 06/07/05
PAGE : 520 -1
ROUTE : US 40
COUNTI ES : HENRY
PROJECT( S)
TOTAL % OVER
BI D LOW Bl D
$ 92,387.90 100. 0000%
$ 176, 104. 80 190. 6146%

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105-07038 3.000
FIELD CFFICE, A

0002 106-03285 1. 000
FAI LED MATERI AL

0003 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0004 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0005 601-04746 1. 000

ENERGY ABSORBI NG TERM NAL, CZ
0006 602-06646 90. 000

TEMPORARY CONCRETE BARRI ER

0007 702-51005 2.500
CONCRETE, A, SUBSTRUCTURE

0008 708-51813 200. 000
PNEUVATI CALLY PLACED MORTAR

0009 708-51814 150. 000
WELDED STEEL W RE FABRI C

0010 710-51870 1360. 000

REPQ NTI NG MASONRY | N STRUCTURES

0011 715-05914 4.750
PIPE, PVC, 18 IN
0012 801-06207 582. 000

LFT

LFT

TEMPORARY PAVEMENT MARKI NG REMOVABLE

4 I N
0013 801-06640
CONSTRUCTI ON SIGN, A

13.000 EACH

[( 1 ) 35-2064912 [( 2 ) 35 1618530 I ( )
| B & P CONSTRUCTI ON | AVERI CAN CONTRACTI NG & SERVI
I UNIT PRI CE AMCLMWI UNIT PRI CE AMCLAHI UNIT PRI CE AVOUNT
o m e e eieeieaiaoon o m e e e eeeee e o m e e e meeeao--
I 1650. 00000 4950 ooI 3000. 00000 9000. 00
I 1. 00000 1.ooI 1. 00000 1.00
I 1. 00000 1.ooI 1. 00000 1.00
| 7700. 00000 7700.ooI 8000. 00000 Booo.od
4600. 00000 4600.00I 15000. 00000 15000. 00
I 30. 00000 27oo.ooI 200. 00000 18000. 00
I 625. 00000 1562.50I 5000. 00000 12500.00I
I 30. 00000 6000.00I 65. 00000 13000. 00
I 10. 00000 1500.ooI 6. 50000 975. 00
I 36. 35000 49436.00I 46. 00000 62560. 00
I 736. 00000 3496.00I 600. 00000 2850. 00
I 1. 10000 640.20I 1. 00000 582. 00
I I I
i 90. 00000 1170.00I 100. 00000 1300. 00



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 06/07/05
PACE : 520 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 112, 527.44 ROUTE : US 40
CALL ORDER : 520 CONTRACT ID : B -27503-A COUNTI ES : HENRY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 1 ) 35-2064912 [( 2 ) 35-1618530 I ( )
| B & P CONSTRUCTI ON | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0014 801-06645 2.000 EACH | 40. 00000 80. 00| 35. 00000 70. 00|
CONSTRUCTI ON SI GN, B | | |
0015 801-06775 LUWP | 7350. 00000 7350.00]  31325. 00000 31325. 00|
MAI NTAI NI NG TRAFFI C | | |
0016 801-07119 12.000 LFT | 35. 00000 420. 00| 35. 00000 420. 00|
BARRI CADE, I11-B | [ |
0017 808-06714 372.000 LFT | 1. 10000 409. 20| 1. 00000 372. 00|
LINE, PAINT, SOLID, YELLON 4 IN | | |
0018 808-06716 372.000 LFT | 1. 00000 372. 00| 0. 40000 148. 80|
LI NE, REMOVE | [ |
SECTI ON TOTALS | $ 92, 387. 90| $ 176, 104. 80| $
------------------------------------------ o o S

CONTRACT TOTALS | $ 92, 387. 90| $ 176, 104. 80| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PACE : 530 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,257, 011. 35 ROUTE : US 231
CALL ORDER : 530 CONTRACT ID : B -27570-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LON BI D
1 351386990 I SOM JACK OONSTRUCTI ON QO $ 959, 966. 05 100. 0000%
2 351523985 WRTZ & YATES, INC $ 1,130,070.52 117.7198%
3 351618530 AMERI CAN CONTRACTI NG & SERVI CES $ 1,166,142. 75 121.4775%
(1 ) 35 1386990 [( 2 ) 35 1523985 [( 3 ) 35-1618530
| 1SOM JACK CONSTRUCTION CO | WRTZ & YATES, |INC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON
| | I
0001 105-06845 LUMP |  15000. 00000 15000. 00|  16000. 00000 16000.00]  18000. 00000 18000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 16.000 MG | 1900. 00000 30400. 00| 2200. 00000 35200. 00| 1500. 00000 24000. 00
FIELD OFFICE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 40000. 00000 40000.00]  50000. 00000 50000. 00|  55000. 00000 55000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 2000. 00000 2000. 00| 7000. 00000 7000.00]  10500. 00000 10500. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-02240 192.000 SYS | 15. 00000 2880. 00| 30. 00000 5760. 00| 15. 00000 2880. 00
PAVEMENT REMOVAL | [ |
0008 202-02241 632.000 LFT | 5. 00000 3160. 00| 2. 75000 1738. 00| 2. 50000 1580. 00
GUARDRAI L, REMOVE | | [
0009 202-51330 LUMP | 22000. 00000 22000.00|  25000. 00000 25000. 00|  37500. 00000 37500. 00
PRESENT STRUCTURE, REMOVE [ | [
0010 202-96133 30.000 LFT | 12. 00000 360. 00| 20. 00000 600. 00| 15. 00000 450. 00
Pl PE, REMOVE | | |
0011 203-02000 4999.000 CYS | 7.00000 34993. 00| 7.00000 34993. 00| 11. 00000 54989. 00
EXCAVATI ON, COWMON | | |
0012 203-02070 839.000 CYS | 7. 75000 6502. 25| 8. 00000 6712. 00| 15. 00000 12585. 00
BORROW | | [
0013 203-51223 856. 000 CYS | 9. 00000 7704. 00| 8. 00000 6848. 00| 12. 00000 10272. 00

EXCAVATI ON, WATERWAY | | |



ENG NEER S ESTI MATE: $ 1, 257, 011. 35
CALL CRDER : 530
LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : B -27570-A
DI STRI CT : CRAWFORDSVI LLE DI STRI CT

RQUTE : US 231

COUNTI ES : Tl PPECANCE

DATE :
PAGE :

06/ 07/ 05
530 -2

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0014 205-03371 100. 000 CYS
SEDI MENT, REMOVE

0015 205-06931 16.500 TON
TEMPCRARY CHECK DAM REVETMENT RI PRAP

0016 205-06932 166. 000 LFT
TEMPORARY CHECK DAM STRAW BALES

0017 205-06936 122.000 TON
TEMPORARY SEDI MENT TRAP

0018 205-06937 822.000 LFT
TEMPORARY SI LT FENCE

0019 207-08263 3311.000 SYS
SUBGRADE TREATMENT, TYPE I A

0020 207-08267 3987.000 SYS
SUBGRADE TREATMENT, TYPE IIIA

0021 211-06467 80.000 C¥YS
AGGREGATE FOR END BENT BACKFI LL

0022 211-07454 2.000 Cys
STRUCTURE BACKFI LL

0023 301-07448 5230.000 TON
COVPACTED AGGREGATE, NO 53, BASE

0024 302-07455 42.000 CYs
DENSE GRADED SUBBASE

0025 306-08033 382. 000 SYS
M LLING ASPHALT, 1 IN

0026 306-08037 1550. 000 SYS
M LLING ASPHALT, 3 IN

0027 306-08043 500. 000 SYS
M LLING TRANSI TI ON

0028 402-07432 264.000 TON
HVA SURFACE, TYPE A

0029 402-07434 360. 000 TON
HVA SURFACE, TYPE C

0030 402-07439 981.000 TON
HVA | NTERVEDI ATE, TYPE C

0031 402-07440 795.000 TON
HVA BASE. TYPE A

0032 402-07442 48.000 TON
HVA BASE, TYPE C

0033 402-07453 2212.000 TON

HVA FOR TEMPORARY PAVEMENT

| (

) 35-1386990

( 2 ) 35-1523985
W RTZ & YATES,

| (

) 35-1618530

| AVERI CAN CONTRACTI NG & SERVI C

| 1SOM JACK CONSTRUCTI ON CO I I NC.

; UNIT PR CE Am(xmnf UNIT PRI CE Ancxhnf
A 9.75000 075,00 20.00000 2000, 00
; 35. 00000 577.50I 30. 00000 495. 00
H 25. 00000 4150.001 11. 27000 1870. 82
I 35. 00000 4270.001 17. 25000 2104. 50
I 3.00000 2466.00; 1. 67000 1372.7J
f 7. 75000 25660.25; 8. 00000 26488. 00
f 6. 15000 24520.05’ 7.00000 27909. 00
f 30. 00000 2400.00, 25. 00000 2000. 00
% 50. 00000 100.00’ 30. 00000 60. 00
I 14. 00000 73220.00’ 16. 00000 83680. 00
f 30. 00000 1260.00= 20. 00000 840. 00|
f 3.00000 ll46.00ﬂ 4. 60000 1757.20’
ﬂ 3.00000 4650.00“ 4. 60000 7130.00"
f 3.00000 1500.00, 4. 60000 2300. 00
, 58. 00000 15312.00} 56. 00000 14784. 00
, 58. 00000 20880.00I 58. 00000 20880. 00
I 48. 00000 47088.001 47. 75000 46842. 75
f 50. 75000 40346.251 48. 46000 38525. 70
I 107. 00000 5136.001 110. 00000 5280. 00
i 45. 75000 101199.00“ 49. 31000 109073.72?

55.

50.

17.

55.

51.

52.

43.

44.

100

40

UNIT PRI CE

. 00000

. 50000

. 00000

. 00000

00000

00000

00000

00000

. 50000

. 50000

. 50000

00000

00000

00000

00000

. 00000

. 00000

5490.

1233.

26488.

31896.

4400.

100.

88910.

2310.

1719.

6975.

2250.

13464.

18720.

42183.

34980.

4800.

88480.

.00

.50

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 530 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 257, 011. 35 ROUTE : US 231
CALL ORDER : 530 CONTRACT ID : B -27570-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
| 1 ) 35-1386990 [( 2 ) 35-1523985 [( 3 ) 35-1618530
| ISOM JACK CONSTRUCTION CO | WRTZ & YATES, |NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ T e L T R L R L T ey —
0034 404- 05511 2280.000 SYS | 4. 00000 9120. 00| 4.19000 9553. 20| 3. 75000 8550. 00
SEAL COAT, 2 | | |
0035 406- 05520 5.200 TON | 300. 00000 1560. 00| 197. 00000 1024. 40| 180. 00000 936. 00
ASPHALT FOR TACK COAT | | |
0036 601-01522 4.000 EACH | 1980. 00000 7920. 00| 1880. 00000 7520. 00| 1500. 00000 6000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0037 601-02206 550.000 LFT | 10. 00000 5500. 00| 8. 60000 4730. 00| 8. 00000 4400. 00
TEMPORARY GUARDRAI L, WBEAM 6 FT. 3 IN | | |
SPACI NG [ | |
0038 601-07661 4.000 EACH | 2000. 00000 8000. 00| 1962. 00000 7848. 00| 1550. 00000 6200. 00
GUARDRAI L END TREATMENT, CS, TEMPORARY | | |
BRI DGE APPRQACH | I I
0039 601- 94689 4.000 EACH | 2300. 00000 9200. 00| 2251. 00000 9004. 00| 2200. 00000 8800. 00
GUARDRAI L END TREATMENT, OS | | |
0040 601-99105 800.000 LFT | 14. 25000 11400. 00| 13. 97000 11176. 00| 14. 00000 11200. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0041 602-06729 6.000 EACH | 12. 00000 72. 00| 20. 00000 120. 00| 8. 00000 48. 00
BARRI ER DELI NEATOR | | |
0042 609- 06259 270.000 SYS | 45. 00000 12150. 00| 50. 00000 13500. 00| 75. 00000 20250. 00
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
I'N. I I I
0043 610-07486 36.000 TON | 55. 00000 1980. 00| 112. 00000 4032. 00| 105. 00000 3780. 00
HVA FOR APPROACHES, TYPE A | | |
0044 611-06497 3.000 EACH | 200. 00000 600. 00| 200. 00000 600. 00| 140. 00000 420. 00
MAI LBOX ASSEMBLY, SINGLE | [
0045 615- 06490 11.000 EACH | 175. 00000 1925. 00| 130. 00000 1430. 00| 130. 00000 1430. 00
R GHT OF WAY MARKER [ | [
0046 615- 06505 3.000 EACH | 895. 00000 2685. 00| 600. 00000 1800. 00| 650. 00000 1950. 00
MONUVENT, B | [ [
0047 616-02320 1296. 000 SYS | 3. 00000 3888. 00| 3.00000 3888. 00| 2. 25000 2916. 00
GEOTEXTI LES | | |
0048 616- 05688 997.000 TON | 33. 00000 32901. 00| 40. 00000 39880. 00| 25. 00000 24925. 00
R PRAP, CLASS 1 [ [
0049 621-01004 3.000 EACH | 1100. 00000 3300. 00| 500. 00000 1500. 00| 350. 00000 1050. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0050 621-06545 0.800 TON | 500. 00000 400. 00| 1000. 00000 800. 00| 800. 00000 640. 00
FERTI LI ZER | [ [
0051 621-06553 308.000 LBS | 5. 10000 1570. 80| 4. 68000 1441. 44| 4. 00000 1232. 00
I

SEED M XTURE, R |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PACGE : 530 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,257, 011. 35 ROUTE : US 231
CALL ORDER : 530 CONTRACT ID : B -27570-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1386990 [( 2 ) 35-1523985 [( 3 ) 35-1618530
| 1SOM JACK CONSTRUCTION CO | WRTZ & YATES, |NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0052 621-06557 351.000 LBS | 4. 05000 1421. 55| 3. 50000 1228. 50| 3. 25000 1140. 75
SEED M XTURE, T | | |
0053 621- 06565 4.100 TON | 500. 00000 2050. 00| 700. 00000 2870. 00| 600. 00000 2460. 00
MULCH NG MATERI AL | | |
0054 621-06567 5.000 Mz | 1. 00000 5. 00| 7.00000 35. 00| 5. 25000 26.25
WATER | | |
0055 621-06574 1155.000 SYS | 5. 00000 5775. 00| 3. 90000 4504. 50| 3. 50000 4042. 50
SCDDI NG | | |
0056 621-06575 476.000 SYS | 5. 00000 2380. 00| 3. 90000 1856. 40| 3. 50000 1666. 00
SODDI NG NURSERY | | [
0057 622-98200 8.000 EACH | 65. 00000 520. 00| 40. 00000 320. 00 26. 00000 208. 00
SIG\, DO NOT Di STURB | |
0058 701-01849 523.000 LFT | 30. 00000 15690. 00| 48. 00000 25104. 00| 65. 00000 33995. 00
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | |
312 IN., 14 IN. | | |
0059 702-04433 14.000 EACH | 125. 00000 1750. 00| 30. 00000 420. 00| 250. 00000 3500. 00
FLOOR DRAIN, PVC, 6 IN |
0060 703-51032 36640.000 LBS | 0. 61000 22350. 40] 1. 10000 40304. 00| 1. 00000 36640. 00
REI NFORCI NG STEEL, EPOXY COATED | | |
0061 704-51002 134.000 CYS | 415. 00000 55610. 00| 450. 00000 60300. 00| 525. 00000 70350. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0062 706-05732 4.000 EACH | 1800. 00000 7200. 00| 1700. 00000 6800. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0063 706-51020 10.000 CYS | 475. 00000 4750. 00| 800. 00000 8000. 00| 575. 00000 5750. 00
CONCRETE, C, RAILING | [ |
0064 707-05978 1181.000 SFT | 44.00000 51964. 00| 38. 10000 44996. 10| 50. 00000 59050. 00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
0B, 21 IN X 48 IN [ | |
0065 709-51821 LUMP | 3500. 00000 3500. 00| 4000. 00000 4000. 00| 2500. 00000 2500. 00
SURFACE SEAL | | |
0066 713-04858 LUMP |  90000. 00000 90000. 00|  180000. 00000 180000. 00]  168900. 00000 168900. 00
TEMPORARY BRI DGE | | |
0067 715-03475 6.000 EACH | 290. 00000 1740. 00| 380. 00000 2280. 00| 600. 00000 3600. 00
SAFETY METAL END SECTION, 4:1, 15 IN. | | |
0068 715-05048 100.000 LFT | 11. 00000 1100. 00| 4.00000 400. 00| 20. 00000 2000. 00
PIPE, TYPE 4, CIRCULAR 6 IN. | | |
0069 715-05051 100.000 LFT | 12. 00000 1200. 00| 8. 00000 800. 00| 23. 00000 2300. 00
PIPE, TYPE 4, CRCULAR 10 IN. | |
0070 715-05052 100.000 LFT | 13. 00000 1300. 00| 12. 00000 1200. 00| 25. 00000 2500. 00

PIPE, TYPE 4, CCROULAR 12 IN [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PACE : 530 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,257, 011. 35 ROUTE : US 231
CALL ORDER : 530 CONTRACT ID : B -27570-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1386990 [( 2 ) 35-1523985 [( 3 ) 35-1618530
| ISOM JACK CONSTRUCTI ON CO | WRTZ & YATES, |NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0071 715-05169 97.000 LFT | 16. 00000 1552. 00| 18. 00000 1746. 00| 50. 00000 4850. 00
PIPE, TYPE 3, CIROULAR 15 IN | | |
0072 715-05169 37.000 LFT | 14. 00000 518. 00| 18. 00000 666. 00| 52. 00000 1924. 00
PIPE, TYPE 3, CIRCULAR 15 IN TEMPORAR | | |
0073 715-05203 100.000 LFT | 11. 00000 1100. 00| 5. 00000 500. 00| 10. 00000 1000. 00
PIPE, TYPE 4, CROULAR 4 IN. | [
0074 715-05407 120.000 LFT | 10. 00000 1200. 00| 10. 00000 1200. 00| 15. 00000 1800. 00
PI PE, END BENT DRAIN, 6 IN. | |
0075 726-93524 12.000 EACH | 450. 00000 5400. 00| 300. 00000 3600. 00| 500. 00000 6000. 00
BEARI NG ASSEMBLY, | | | |
0076 801-04308 2.000 EACH | 255. 00000 510. 00| 400. 00000 800. 00| 350. 00000 700. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0077 801-06203 5420.000 LFT | 0. 30000 1626. 00| 0. 24000 1300. 80| 0. 25000 1355. 00
TEMPORARY PAVEMENT MARKI NG 4 I N. | [ [
0078 801- 06207 1700.000 LFT | 1. 05000 1785. 00| 0. 95000 1615. 00| 1. 00000 1700. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0079 801-06640 19.000 EACH | 105. 00000 1995. 00| 150. 00000 2850. 00| 80. 00000 1520. 00
CONSTRUCTI ON SI GN, A | [ |
0080 801-06645 14.000 EACH | 55. 00000 770. 00| 50. 00000 700. 00| 60. 00000 840. 00
CONSTRUCTI ON SI GN, B | | |
0081 801-06775 LUWP | 6500. 00000 6500.00]  15000. 00000 15000. 00|  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0082 801-07118 96.000 LFT | 11. 00000 1056. 00| 14. 00000 1344. 00| 13. 00000 1248. 00
BARRI CADE, I11-A | [ |
0083 802-05701 19.500 LFT | 18. 00000 351. 00| 26. 00000 507. 00| 18. 00000 351. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0084 802-05702 18.000 LFT | 11. 00000 198. 00| 38. 00000 684. 00| 19. 00000 342. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0085 802-07060 3.000 EACH | 105. 00000 315. 00| 110. 00000 330. 00| 75. 00000 225. 00
SIGN, SHEET, RELOCATE | | |
0086 808-06712 475.000 LFT | 0. 20000 95. 00| 0. 15000 71. 25| 0. 25000 118. 75
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0087 808-06713 3800.000 LFT | 0. 20000 760. 00| 0. 15000 570. 00| 0. 20000 760. 00
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0088 808-06714 3450.000 LFT | 0. 20000 690. 00| 0. 15000 517. 50| 0. 20000 690. 00
I

LINE, PAINT, SCQLID, YELLON 4 IN. [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 257, 011. 35

RQUTE : US 231

DATE : 06/ 07/ 05
PACE : 530 -6

CALL ORDER : 530 CONTRACT ID : B -27570-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
[( 1 ) 351386990 [( 2 ) 35-1523985 [( 3 ) 35-1618530
| ISOM JACK CONSTRUCTION CO | WRTZ & YATES, |NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T
0089 808-06716 1600. 000 LFT | 0. 85000 1360. 00| 0. 52000 832. 00| 0. 35000 560. 00
LI NE, REMOVE | I
0090 808- 75996 45.000 EACH | 35. 00000 1575. 00| 25. 00000 1125. 00| 10. 00000 450. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, [ [ |
REMOVE | | [
0091 808- 75998 45.000 EACH | 95. 00000 4275. 00| 80. 00000 3600. 00| 40. 00000 1800. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 959, 966. 05| $ 1, 130, 070. 52| $ 1, 166, 142. 75
------------------------------------------ T
CONTRACT TOTALS | $ 959, 966. 05| $ 1, 130, 070. 52| $ 1, 166, 142. 75




PAVEMENT REMOVAL

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 540 -1
TABULATI ON OF BI DS
ENGI NEER S ESTIMATE: $ 1,431, 052.13 ROUTE : SR 446
CALL ORDER : 540 CONTRACT ID : B -27733-A COUNTI ES : LAWRENCE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR DI STRICT
CONTRACT TIME : 11/15/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35 1364963 ERBER & M LLI GAN CONSTR  CO. $ 889, 957.42 100. 0000%
2 351357381 O MARA, DAVE CONTRACTOR $ 933, 799.33 104. 9263%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 935, 590. 58 105. 1276%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 940, 890. 41 105. 7231%
5 35 1618530 ANERI CAN CONTRACTI NG & SERVI CES $ 967,524.96 108. 7159%
6 351801998 CLR INC. $ 967, 956. 02 108. 7643%
7 351385672 FORCE CONSTRUCTI ON 0O | NC. $ 1,030, 444.80 115. 7859%
| 1 ) 35-1364963 [( 2 ) 351357381 [( 3 ) 35-1917625
| ERBER & M LLI GAN CONSTR OO | O MARA, ' DAVE CONTRACTCR | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m et e e e et et et ot e e e o e e e e e et e e e e e mmemeeoeaooo-
SECTI ON 0001 BRI DGE DECK REPLACENENT
I I I
0001 105-06845 LUWP | 5000. 00000 5000. 00| 5000. 00000 5000. 00| 8000. 00000 8000. 00
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07039 8.000 MXS | 1200. 00000 9600. 00| 1250. 00000 10000. 00| 1350. 00000 10800. 00
FIELD OFFICE, B | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 22000. 00000 22000.00|  23500. 00000 23500. 00|  23500. 00000 23500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO 1 | I |
0006 110-01001 LUMP |  22000. 00000 22000.00|  23500. 00000 23500.00|  23500. 00000 23500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | [ |
NO. 2 I I I
0007 201-52370 LUWP | 4400. 00000 4400. 00| 7000. 00000 7000. 00| 8000. 00000 8000. 00
CLEARI NG RI GHT OF WAY | | |
0008 202-01000 LUWP | 1000. 00000 1000. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
STRUCTURES AND CBSTRUCTI ONS, REMOVE , | | |
STR NO 1 | | |
0009 202-02240 266.800 SYS | 17. 50000 4669. 00| 16. 00000 4268. 80| 2. 00000 533. 60
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 540 -2
TABULATION OF BI DS
ENG NEER S ESTI MATE: $ 1, 431, 052. 13 ROUTE : SR 446
CALL ORDER : 540 CONTRACT ID : B -27733-A COUNTI ES : LAWRENCE
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
[( 1 ) 35 1364963 [( 2 ) 35-1357381 3 ) 35-1917625
| ERBER & M LLI GAN CONSTR. CO | O MARA, DAVE CONTRACTCR | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T T e
0010 202-02241 1778.000 LFT | 2.10000 3733. 80| 1. 70000 3022. 60| 2. 05000 3644. 90
GUARDRAI L, REMOVE [ [
0011 202-51328 LUMP |  45000. 00000 45000.00|  41500. 00000 41500.00|  42000. 00000 42000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | | |
0012 202-51328 LUMP |  45000. 00000 45000. 00|  41500. 00000 41500. 00|  42000. 00000 42000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 2 [ | |
0013 202-93741 12.000 EACH | 375. 00000 4500. 00| 200. 00000 2400. 00| 355. 00000 4260. 00
GUARD RAI L END TREATMENT, REMOVE [ [ |
0014 203- 02000 139.600 CYS | 15. 00000 2094. 00| 17. 50000 2443. 00| 35. 00000 4886. 00
EXCAVATI ON, COMVON | | |
0015 211-06467 59.200 CYS | 35. 00000 2072. 00| 80. 00000 4736. 00| 70. 00000 4144. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0016 302-07455 99.600 CYS | 40. 00000 3984. 00| 37. 00000 3685. 20| 45. 00000 4482. 00
DENSE GRADED SUBBASE | [ |
0017 306- 08043 405.000 SYS | 5. 50000 2227. 50| 3. 50000 1417. 50| 11. 00000 4455, 00
M LLI NG TRANSI TI ON | | |
0018 402-07438 216.300 TON | 54. 85000 11864. 06| 65. 00000 14059. 50| 57. 00000 12329. 10
HVA | NTERVEDI ATE, TYPE B | | |
0019 402-07441 908.900 TON | 51. 50000 46808. 35| 52. 00000 47262. 80| 47. 25000 42945, 53
HVA BASE, TYPE B | | |
0020 406- 05521 1911. 000 SYS | 0. 11000 210. 21| 0. 10000 191. 10| 0. 12000 229. 32
ASPHALT FOR TACK COAT | | I
0021 601-01522 8.000 EACH | 1550. 00000 12400. 00| 1500. 00000 12000. 00| 1500. 00000 12000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [ |
0022 601-01700 2.000 EACH | 2100. 00000 4200. 00| 1900. 00000 3800. 00| 2000. 00000 4000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | [ |
CURVED, 1 [ | [
0023 601-07023 2.000 EACH | 3500. 00000 7000. 00| 3500. 00000 7000. 00| 4300. 00000 8600. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 |
0024 601-94689 6.000 EACH | 2400. 00000 14400. 00| 2700. 00000 16200. 00| 2300. 00000 13800. 00
GUARDRAI L END TREATMENT, OS | |
0025 601-99105 887.550 LFT | 14. 50000 12869. 48| 21. 50000 19082. 33| 13. 90000 12336. 95
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0026 602-06729 22.000 EACH | 8. 00000 176. 00| 7.20000 158. 40| 7. 15000 157. 30
BARRI ER DELI NEATCR [ | |
0027 605- 06140 21.000 LFT | 20. 00000 420. 00| 35. 00000 735. 00| 28. 00000 588. 00
|

CURB AND GUTTER, CONCRETE



ENG NEER S ESTI MATE: $ 1, 431, 052. 13
CALL CRDER : 540
LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

B -27733-A

SEYMOUR DI STRI CT

COUNTI ES :

RQUTE : SR 446
LAWRENCE

DATE :
PAGE :

06/ 07/ 05
540 -3

I
| ERBER & M LLI GAN OONSTR. CO.

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

1 ) 35-1364963

2 ) 35-1357381

| (
| O MARA, DAVE CONTRACTCR

3 ) 35-1917625

| M LESTONE CONTRACTCRS, L. P.

I
AMOUNT|

UNIT PRICE UNIT PRICE

------------------------------------------ P S
0028 607-95754 100. 000 LFT | 2. 50000 250. 00| 6. 50000 650. 00|
PAVED S| DE DI TCH, BREAK [ | |
0029 609- 06259 596.000 SYS | 62. 50000 37250. 00| 52. 00000 30992. 00|
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
IN. I I I
0030 610-07487 178.500 TON | 65. 00000 11602. 50| 65. 00000 11602. 50|
HVA FOR APPROACHES, TYPE B | [ [
0031 611-05330 130.000 SYS | 35. 00000 4550. 00| 37..00000 4810. 00|
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
6 IN. [ | |
0032 616-02320 287.000 SYS | 3. 00000 861. 00| 2. 80000 803. 60
GEOTEXTI LES [ | |
0033 616- 06405 270.200 TON | 22. 00000 5944. 40| 20. 00000 5404. 00|
Rl PRAP, REVETMENT | | |
0034 619-05926 LUWP | 1100. 00000 1100. 00| 500. 00000 500. 00|
ENVI RONVENTAL CONTROL , STR. NO 1 | | |
0035 619-05926 LUWP | 1200. 00000 1200. 00| 500. 00000 500. 00|
ENVI RONVENTAL CONTROL , STR. NO 2 | | |
0036 619-60999 LUMP |  11500. 00000 11500. 00|  12000. 00000 12000. 00|
CLEAN STEEL BRI DGE, PARTIAL , STR NQ | |
0037 619-60999 LUMP |  11500. 00000 11500. 00|  12000. 00000 12000. 00|
CLEAN STEEL BRI DGE, PARTIAL , STR NO | |
0038 619- 95457 LUWP | 6500. 00000 6500. 00| 6500. 00000 6500. 00|
CLEAN AND PAI NT STRUCTURAL STEEL |, | | |
PARTIAL, STR NO 1 | | |
0039 619-95457 LUWP | 8500. 00000 8500. 00| 8500. 00000 8500. 00|
CLEAN AND PAI NT STRUCTURAL STEEL , | | |
PARTIAL, STR NO 2 | | |
0040 621-01004 4.000 EACH | 200. 00000 800. 00| 620. 00000 2480. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621-06559 1833.000 SYS | 1. 00000 1833. 00| 1. 20000 2199. 60|
MULCHED SEEDI NG R | | |
0042 621-06574 60.000 SYS | 10. 00000 600. 00| 7. 00000 420. 00|
SODDI NG | | |
0043 702-51110 768.000 LBS | 2. 50000 1920. 00| 2. 20000 1689. 60|
GRATES, BASI NS, AND FI TTINGS, CAST |RON | | |
0044 703-51032 138353.000 LBS 0. 75000 103764. 75| 0. 80000 110682. 40|
I

I
REI NFORCI NG STEEL, EPOXY COATED [

UNIT PRI CE

62.

62

38

43.
510.
510.

2050.
2050.

8000.

8000.

510.

25000

00000

. 00000

. 00000

. 50000

00000
00000
00000
00000
00000

00000

00000

00000

. 33000

. 10000

. 00000

. 71000

3.

11067.

4940.

1004.

11618.

510.

510.

2050.

2050.

8000.

8000.

2040.

604.

306.

2304.
98230.

.00

.00

00
00

50

60

00

00

00

00

00

00

00

89

00

00
63



ENG NEER S ESTI MATE: $ 1, 431, 052. 13

| NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

ROUTE : SR 446

DATE :
PAGE :

06/ 07/ 05
540 - 4

CALL ORDER : 540 CONTRACT ID : B -27733-A COUNTI ES : LAWRENCE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
( 1 ) 35 1364963 [( 2 ) 35-1357381 3 ) 35-1917625
ERBER & M LLI GAN CONSTR GO | O MARA, DAVE CONTRACTCR | M LESTONE CONTRACTORS, L. P.

|
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRICE AMOUNT|  UNIT PRICE
------------------------------------------ P RS
0045 704-51002 457.300 CYS | 400. 00000 182920. 00| 400. 00000 182920. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0046 706-05732 4.000 EACH | 1200. 00000 4800. 00| 950. 00000 3800. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0047 706-06339 310.600 LFT | 66. 00000 20499. 60| 67. 00000 20810. 20|
RAILING PF-1 | | [
0048 706- 06351 4.000 EACH | 1450. 00000 5800. 00| 1000. 00000 4000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, [ | |
TPF- 1 | | |
0049 706-51020 47.600 CYS | 400. 00000 19040. 00| 425. 00000 20230. 00|
CONCRETE, C, RAILING | | |
0050 709-51821 LUVP | 4300. 00000 4300. 00| 6000. 00000 6000. 00|
SURFACE SEAL , STR NO 1 [ [ |
0051 709-51821 LUWP | 3900. 00000 3900. 00| 5000. 00000 5000. 00|
SURFACE SEAL , STR NO. 2 | [ |
0052 711-51864 24.000 EACH | 20. 00000 480. 00| 17. 00000 408. 00|
DRI LLED HOLE | | |
0053 711-51877 LUVP | 7500. 00000 7500. 00| 6000. 00000 6000. 00|
JACKI NG AND SUPPORTI NG BEAMS , STR NO | | [
1 | | |
0054 711-51877 LUWP | 7500. 00000 7500. 00| 6000. 00000 6000. 00|
JACKI NG AND SUPPORTI NG BEAMS , STR NO. | | |
2 I I I
0055 711-95797 LUWP | 3500. 00000 3500. 00| 6000. 00000 6000. 00|
EXPANSI ON SHOES, RESET , STR NO. 1 | | |
0056 711-95797 LUWP | 3500. 00000 3500. 00| 6000. 00000 6000. 00|
EXPANSI ON SHOES, RESET , STR NO. 2 | |
0057 711-96526 5328.000 EACH | 2. 40000 12787. 20| 2. 50000 13320. 00|
FI ELD WELDED STUD, 0.875 IN. DI A | |
0058 715-91361 11.000 LFT | 35. 00000 385. 00| 80. 00000 880. 00|
PIPE, PVC, 6 IN | | |
0059 801-01851 LUWP |  22500. 00000 22500.00|  19000. 00000 19000. 00|
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
, STR NO. 1 | | |
0060 801-01851 LUMP |  22500. 00000 22500.00|  30000. 00000 30000. 00|
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
, STR NO 2 [
0062 801-06207 14250. 000 LFT 1. 00000 14250. 00 0. 95000 13537. 50|
I
I

|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN |

500.
1250.
60.

1250.

395.

4310.

3875.

25.

4200.

4200.

4200.

4200.

80.

21000.

32000.

UNIT PRI CE

00000
00000
00000

00000

00000

00000

00000

50000
00000

00000

00000
00000

. 40000

00000
00000

00000

. 82000

228650.
5000.
18636.

5000.

18802.

4310.

3875.

612.

4200.

4200.

4200.
4200.
12787.
880.

21000.

32000.

11685.

00
00
00

00

00

00

00

00
00

00

00
00
20
00
00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 540 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,431, 052. 13 ROUTE : SR 446
CALL ORDER : 540 CONTRACT ID : B -27733-A COUNTI ES : LAWRENCE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
(1 ) 35 1364963 | 2 ) 35-1357381 ) 35-1917625
| ERBER & M LLI GAN CONSTR CO | O MARA, DAVE CONTRACTCR | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0063 801-06218 118.000 LFT | 5. 25000 619. 50 5. 50000 649. 00| 4.00000 472.00
TEMPORARY TRANSVERSE PAVMENT MARKING | |
REMOVABLE, 24 IN. | | |
0064 801-06639 1360.000 LFT | 17. 50000 23800. 00 30. 00000 40800. 00| 25. 00000 34000. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0065 801- 06640 58.000 EACH | 120. 00000 6960. 00| 100. 00000 5800. 00| 85. 00000 4930. 00
CONSTRUCTI ON SIGN, A | | |
0066 801-06645 2.000 EACH | 25. 00000 50. 00| 25. 00000 50. 00| 46. 00000 92. 00
CONSTRUCTI ON SI G\, B | |
0067 801-06775 LUVP | 7500. 00000 7500.00|  12000. 00000 12000.00]  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFIC , STR NO 1 | | |
0068 801-06775 LUWP | 7500. 00000 7500.00]  12000. 00000 12000. 00|  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C , STR NO. 2 | | |
0069 801-07119 36.000 LFT | 12. 00000 432. 00| 11. 00000 396. 00| 12. 25000 441. 00
BARRI CADE, I11-B [ |
0070 801-97643 1440.000 LFT | 4. 50000 6480. 00| 4. 40000 6336. 00| 5. 85000 8424. 00
TEMPORARY BUZZ STRI PS | |
0071 808-06712 445.000 LFT | 0. 22000 97. 90| 0. 20000 89. 00| 0. 26000 115. 70
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0072 808-06713 3869.000 LFT | 0. 22000 851. 18] 0. 20000 773. 80| 0. 26000 1005. 94
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0073 808-06714 1779.500 LFT | 0. 22000 391. 49| 0. 20000 355. 90| 0. 26000 462. 67
LINE, PAINT, SOLID, YELLOW 4 IN | [ |
0074 808-06716 3615.000 LFT | 0. 50000 1807. 50| 0. 40000 1446. 00| 0. 25000 903. 75
LINE, REMOVE | | |
SECTI ON TOTALS | $ 889, 957. 42 $ 933, 799. 33| $ 935, 590. 58
------------------------------------------ o mm e m o e e e ettt m e e o e e e e et e e e e e e meemeeoeaoo--
CONTRACT TOTALS | $ 889, 957. 42| $ 933, 799. 33| $ 935, 590. 58




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 540 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,431, 052.13 ROUTE : SR 446
CALL ORDER : 540 CONTRACT ID : B -27733-A COUNTI ES : LAWRENCE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 2040801 | 5 ) 35-1618530 [( 6 ) 35-1801998
| GOHVANN ASPHALT & CONSTR , | | AVERI CAN CONTRACTI NG & SERVI | CLR | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
SECTI ON 0001 BRI DGE DECK REPLACENENT
I I I
0001 105- 06845 LUMP |  10000. 00000 10000. 00|  12000. 00000 12000. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 8.000 MS | 1300. 00000 10400. 00| 1500. 00000 12000. 00| 1300. 00000 10400. 00
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  23000. 00000 23000.00|  24000. 00000 24000. 00|  23900. 00000 23900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO 1 I I I
0006 110-01001 LUMP |  23000. 00000 23000. 00|  24000. 00000 24000.00|  23900. 00000 23900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO 2 | | |
0007 201-52370 LUWP | 4500. 00000 4500. 00| 4500. 00000 4500. 00| 2300. 00000 2300. 00
CLEARI NG RI GHT OF WAY [ | |
0008 202-01000 LUWP | 5000. 00000 5000. 00| 2500. 00000 2500. 00| 2000. 00000 2000. 00
STRUCTURES AND CBSTRUCTI ONS, REMOVE , | | |
STR NO 1 | | |
0009 202-02240 266.800 SYS | 22.00000 5869. 60| 20. 00000 5336. 00| 55. 00000 14674. 00
PAVEMENT REMOVAL | | |
0010 202-02241 1778.000 LFT | 2.00000 3556. 00| 2. 25000 4000. 50| 2. 00000 3556. 00
GUARDRAI L, REMOVE | | |
0011 202-51328 LUMP |  30000. 00000 30000. 00|  38000. 00000 38000.00|  30000. 00000 30000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | | |
STR NO 1 | [ |
0012 202-51328 LUMP |  35000. 00000 35000. 00|  39000. 00000 39000.00]  30000. 00000 30000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 [ | [
0013 202-93741 12.000 EACH | 350. 00000 4200. 00| 350. 00000 4200. 00 200. 00000 2400. 00
GUARD RAI L END TREATMENT, REMOVE [ [ [
0014 203-02000 139.600 CYS | 12. 00000 1675. 20| 30. 00000 4188. 00| 96. 00000 13401. 60
EXCAVATI ON, COWMON | | |
0015 211-06467 59.200 CYS | 60. 00000 3552. 00| 55. 00000 3256. 00| 90. 00000 5328. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0016 302-07455 99.600 CYS | 45. 00000 4482. 00| 55. 00000 5478. 00| 89. 00000 8864. 40
I

DENSE GRADED SUBBASE |



ENG NEER S ESTI MATE: $ 1, 431, 052. 13
CALL CRDER : 540
LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -27733-A
SEYMOUR DI STRI CT

RQUTE :
COUNTI ES

SR 446
LAVWRENCE

DATE :
PAGE :

06/ 07/ 05
540 -7

| (

4 ) 35-2040801

| GOHVANN ASPHALT & CONSTR.

LINE NO/ | TEM CODE / ALT

5

I ( ) 35-1618530
| | AVERI CAN CONTRACTI NG & SERVI

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE
------------------------------------------ R
0017 306-08043 405.000 SYS | 7. 00000 2835. 00| 2. 45000 992. 25
M LLI NG TRANSI TI ON | | |
0018 402-07438 216.300 TON | 51. 35000 11107. 01| 59. 00000 12761. 70
HVA | NTERVEDI ATE, TYPE B [ | |
0019 402-07441 908.900 TON | 51. 00000 46353. 90| 45. 00000 40900. 50
HVA BASE, TYPE B [ |
0020 406- 05521 1911.000 SYS | 0. 10000 191. 10| 0. 10000 191. 10
ASPHALT FOR TACK COAT | [ [
0021 601-01522 8.000 EACH | 1495. 00000 11960. 00| 1500. 00000 12000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0022 601-01700 2.000 EACH | 1995. 00000 3990. 00| 2000. 00000 4000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ | |
0023 601-07023 2.000 EACH | 4250. 00000 8500. 00| 5000. 00000 10000. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | |
0024 601-94689 6.000 EACH | 2275. 00000 13650. 00| 2300. 00000 13800. 00
GUARDRAI L END TREATMENT, OS [ | |
0025 601-99105 887.550 LFT | 13. 60000 12070. 68| 13. 75000 12203. 81
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0026 602-06729 22.000 EACH | 7.00000 154. 00| 7.00000 154. 00
BARRI ER DELI NEATCR [ [
0027 605-06140 21.000 LFT | 47.00000 987. 00| 30. 00000 630. 00
CURB AND GUTTER CONCRETE | | |
0028 607-95754 100.000 LFT | 9. 00000 900. 00| 10. 00000 1000. 00
PAVED S| DE DI TCH, BREAK | | |
0029 609- 06259 596.000 SYS | 60. 00000 35760. 00| 75. 00000 44700. 00
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
IN | I I
0030 610-07487 178.500 TON | 59. 95000 10701. 08| 63. 00000 11245. 50
HVA FOR APPROACHES, TYPE B | | |
0031 611-05330 130.000 SYS | 35. 00000 4550. 00| 40. 00000 5200. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
6 I'N. I I I
0032 616-02320 287.000 SYS | 2. 50000 717. 50 2. 50000 717.50
GEOTEXTI LES | | |
0033 616- 06405 270.200 TON | 25. 00000 6755. 00| 22. 00000 5944. 40
Rl PRAP, REVETMENT | |
0034 619-05926 LUWP | 500. 00000 500. 00| 700. 00000 700. 00
I

ENVI RONMENTAL CONTROL , STR. NO. 1

6

) 35-1801998

I NC

15
a4
39

0

1600

2150

5900
2450

14

125.

13

75

66

49.

32

540.

. 00000
. 75000
. 00000
. 70000
. 00000

. 00000

. 00000

. 00000

. 50000

. 40000

00000

25000
00000

00000

00000

. 75000

00000
00000

1337
12800

4300

11800

14700

12869

162

2625

1325

44700

11781.

6370

1650.

8646.

540.

.00

.43

.10

70
00

00

00

00

48

80

00

00
00

00

00

25

40
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 540 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,431, 052. 13 ROUTE : SR 446
CALL ORDER : 540 CONTRACT ID : B -27733-A COUNTI ES : LAWRENCE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 2040801 [( 5 ) 35-1618530 [( 6 ) 35-1801998
| GOHVANN ASPHALT & CONSTR , | | AVERI CAN CONTRACTI NG & SERVI | CLR | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0035 619-05926 LUWP | 500. 00000 500. 00| 700. 00000 700. 00| 540. 00000 540. 00
ENVI RONVENTAL CONTROL , STR NO. 2 | |
0036 619-60999 LUWP | 3750. 00000 3750. 00| 8000. 00000 8000. 00| 2150. 00000 2150. 00
CLEAN STEEL BRI DGE, PARTIAL , STR NO | | |
0037 619-60999 LUWP | 3750. 00000 3750. 00| 8000. 00000 8000. 00| 2150. 00000 2150. 00
CLEAN STEEL BRI DGE, PARTIAL , STR NO. | | |
0038 619- 95457 LUWP | 6000. 00000 6000. 00| 6000. 00000 6000. 00| 8500. 00000 8500. 00
CLEAN AND PAI NT STRUCTURAL STEEL , | | |
PARTIAL, STR NO 1 | | |
0039 619- 95457 LUWP | 6000. 00000 6000. 00| 8000. 00000 8000. 00| 8500. 00000 8500. 00
CLEAN AND PAI NT STRUCTURAL STEEL |, | | |
PARTIAL, STR NO 2 | | |
0040 621-01004 4.000 EACH | 615. 00000 2460. 00| 500. 00000 2000. 00| 50. 00000 200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
SEEDI NG | | |
0041 621-06559 1833.000 SYS | 0. 77000 1411. 41| 0. 25000 458. 25| 1. 00000 1833. 00
MULCHED SEEDI NG R | | |
0042 621-06574 60.000 SYS | 15. 40000 924. 00| 3. 00000 180. 00| 16. 00000 960. 00
SODDI NG | | |
0043 702-51110 768.000 LBS | 4. 00000 3072. 00| 3. 00000 2304. 00| 4. 50000 3456. 00
GRATES, BASINS, AND FI TTINGS, CAST |RON | | |
0044 703-51032 138353.000 LBS | 0. 80000 110682. 40| 0. 85000 117600. 05 0. 90000 124517. 70
REI NFORCI NG STEEL, EPOXY COATED | | |
0045 704-51002 457.300 CYS | 550. 00000 251515. 00| 475. 00000 217217. 50| 525. 00000 240082. 50
CONCRETE, C, SUPERSTRUCTURE | | |
0046 706-05732 4.000 EACH | 1100. 00000 4400. 00| 1500. 00000 6000. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ |
0047 706-06339 310.600 LFT | 59. 00000 18325. 40| 65. 00000 20189. 00| 63. 50000 19723. 10
RAILING PF-1 | |
0048 706- 06351 4.000 EACH | 1100. 00000 4400. 00| 1500. 00000 6000. 00| 1945. 00000 7780. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | |
TPF- 1 | | |
0049 706-51020 47.600 CYS | 450. 00000 21420. 00| 625. 00000 29750. 00| 425. 00000 20230. 00
CONCRETE, C, RAILING | | |
0050 709-51821 LUWP | 4030. 00000 4030. 00| 5500. 00000 5500. 00| 3825. 00000 3825. 00
SURFACE SEAL , STR NO. 1 | | |
0051 709-51821 LUWP | 3610. 00000 3610. 00| 5000. 00000 5000. 00| 3700. 00000 3700. 00
SURFACE SEAL , STR NO. 2 | | [
0052 711-51864 24.000 EACH | 23. 00000 552. 00| 19. 00000 456. 00| 30. 00000 720. 00

DRI LLED HOLE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 07/ 05
540 -9

ENG NEER S ESTI MATE: $ 1,431, 052. 13 ROUTE : SR 446
CALL ORDER : 540 CONTRACT ID : B -27733-A COUNTI ES : LAWRENCE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 2040801 [( 5 ) 35-1618530 [( 6 ) 35-1801998
| GOHVANN ASPHALT & CONSTR, | | AVERI CAN CONTRACTING & SERVI | CLR | NC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0053 711-51877 LUWP | 7100. 00000 7100. 00| 8000. 00000 8000. 00| 3900. 00000 3900. 00
JACKI NG AND SUPPCRTI NG BEAMS , STR NO. | | |
1 I I I
0054 711-51877 LUWP | 7100. 00000 7100. 00| 8000. 00000 8000. 00| 3900. 00000 3900. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO. | | |
2 I I I
0055 711-95797 LUWP | 3000. 00000 3000. 00| 5000. 00000 5000. 00| 2900. 00000 2900. 00
EXPANSI ON SHOES, RESET , STR NO 1 | | |
0056 711-95797 LUWP | 3000. 00000 3000. 00| 5000. 00000 5000. 00| 2900. 00000 2900. 00
EXPANSI ON SHOES, RESET , STR NO 2 | | |
0057 711-96526 5328.000 EACH | 2. 35000 12520. 80| 1. 65000 8791. 20| 3. 00000 15984. 00
FI ELD WELDED STUD, 0.875 IN. DI A | | |
0058 715-91361 11.000 LFT | 15. 00000 165. 00| 60. 00000 660. 00| 175. 00000 1925. 00
PIPE, PVC, 6 IN | [
0059 801-01851 UWP |  17800. 00000 17800. 00|  20000. 00000 20000.00|  17000. 00000 17000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | |
, STR NO. 1 | | |
0060 801-01851 LUMP |  27620. 00000 27620.00|  30000. 00000 30000.00|  27000. 00000 27000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
, STR NO. 2 | | |
0062 801-06207 14250.000 LFT | 0. 89000 12682. 50| 0. 90000 12825. 00| 0. 69000 9832. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0063 801-06218 118.000 LFT | 5. 25000 619. 50| 5. 25000 619. 50| 5. 19000 612. 42
TEMPORARY TRANSVERSE PAVMENT MARKI NG, | |
REMOVABLE, 24 IN. | | |
0064 801-06639 1360.000 LFT | 25. 00000 34000. 00| 25. 00000 34000. 00| 20. 50000 27880. 00
TEMPORARY CONCRETE BARRI ER, ANCHCRED | | |
0065 801- 06640 58.000 EACH | 90. 00000 5220. 00| 95. 00000 5510. 00| 90. 00000 5220. 00
CONSTRUCTI ON SI GN, A | | |
0066 801-06645 2.000 EACH | 20. 00000 40. 00| 20. 00000 40. 00| 75. 00000 150. 00
CONSTRUCTION SIGN, B | | |
0067 801-06775 LUWP | 9000. 00000 9000. 00| 9500. 00000 9500.00]  10000. 00000 10000. 00
MAI NTAI NING TRAFFIC , STR NO 1 | | |
0068 801-06775 LUMP |  10000. 00000 10000. 00| 8200. 00000 8200.00]  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFIC , STR NO 2 | | |
0069 801-07119 36.000 LFT | 10. 00000 360. 00| 10. 00000 360. 00| 20. 00000 720. 00
BARRI CADE, I11-B [ |
0070 801-97643 1440.000 LFT | 4. 00000 5760. 00| 4. 00000 5760. 00| 6. 20000 8928. 00

TEMPORARY BUZZ STRI PS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 540 - 10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,431, 052.13 ROUTE : SR 446
CALL ORDER : 540 CONTRACT ID : B -27733-A COUNTI ES : LAWRENCE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
I ( ) 35- 2040801 | 5 ) 35-1618530 [( 6 ) 35-1801998
| GOHVANN ASPHALT & CONSTR , | | AVERI CAN CONTRACTI NG & SERVI | CLR, I NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0071 808-06712 445.000 LFT | 0. 18000 80. 10| 0. 20000 89. 00| 0. 27000 120. 15
LINE, PAINT, BROKEN, YELLOW 4 IN |
0072 808-06713 3869.000 LFT | 0. 18000 696. 42| 0. 20000 773. 80| 0. 21000 812. 49
LINE, PAINT, SOLID, WHTE, 4 IN |
0073 808-06714 1779.500 LFT | 0. 18000 320. 31 0. 20000 355. 90| 0. 21000 373.70
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0074 808-06716 3615.000 LFT | 0. 30000 1084. 50| 0. 30000 1084. 50| 0. 22000 795. 30
LINE, REMOVE [ | [
SECTI ON TOTALS | $ 940, 890. 41| $ 967, 524. 96| $ 967, 956. 02
------------------------------------------ o
CONTRACT TOTALS | $ 940, 890. 41| $ 967, 524. 96| $ 967, 956. 02




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 540 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 431, 052. 13 ROQUTE : SR 446
CALL CRDER : 540 CONTRACT ID : B -27733-A COUNTI ES : LAVRENCE
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| ( 7 ) 35-1385672 | ( ) | ( )

| FORCE CONSTRUCTION CO. INC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANMOUNT
SECTI ON 0001 BRI DGE DECK REPLACENENT

I
7900. 00000 7900. 00|

I I

0001 105-06845 LUWP | |
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07039 8.000 MS | 1498. 00000 11984. 00| |
FIELD OFFICE, B | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  45502. 00000 45502. 00| |
MCBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO 1 I I I
0006 110-01001 LUVP |  44832.00000 44832. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO. 2 | | |
0007 201-52370 LUVP | 3972. 00000 3972. 00| |
CLEARI NG RI GHT OF WAY | [ |
0008 202-01000 LUVP | 1714. 00000 1714. 00| |
STRUCTURES AND OBSTRUCTI ONS, REMOVE , | | |
STR NO 1 | | [
0009 202-02240 266.800 SYS | 26. 86000 7166. 25| |
PAVEMENT REMOVAL [ | |
0010 202-02241 1778.000 LFT | 2. 73000 4853. 94| |
GUARDRAI L, REMOVE | [ |
0011 202-51328 LUWP |  51041. 00000 51041. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | [ |
0012 202-51328 LUMP |  51215.00000 51215. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 [ | |
0013 202-93741 12.000 EACH | 298. 23000 3578. 76| |
GUARD RAI L END TREATMENT, REMOVE [ | |
0014 203-02000 139.600 CYS | 38. 89000 5429. 04 |
EXCAVATI ON, COWMON | | |
0015 211-06467 59.200 CYS | 54. 00000 3196. 80| |
AGGREGATE FOR END BENT BACKFI LL | | |
0016 302-07455 99.600 CYS | 50. 00000 4980. 00| [
I

DENSE GRADED SUBBASE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 540 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 431, 052. 13 ROUTE : SR 446
CALL CRDER : 540 CONTRACT ID : B -27733-A COUNTI ES : LAVRENCE
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| ( 7 ) 35-1385672 | ( ) | ( )

| FORCE CONSTRUCTI ON GO INC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ g
0017 306-08043 405.000 SYS | 9. 00000 3645. 00| |
M LLI NG, TRANSI TI ON | [ |
0018 402-07438 216.300 TON | 51. 35000 11107. 01| [
HVA | NTERVEDI ATE, TYPE B | [ |
0019 402-07441 908.900 TON | 44. 75000 40673. 28| |
HVA BASE, TYPE B [ | [
0020 406- 05521 1911.000 SYS | 0. 10000 191. 10| |
ASPHALT FOR TACK COAT | | |
0021 601-01522 8.000 EACH | 1400. 00000 11200. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB [ | |
0022 601-01700 2.000 EACH | 1795. 00000 3590. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0023 601-07023 2.000 EACH | 3200. 00000 6400. 00| |
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | [ |
0024 601-94689 6.000 EACH | 2595. 00000 15570. 00| |
GUARDRAI L END TREATMENT, OS | | |
0025 601-99105 887.550 LFT | 20. 44000 18141. 52| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0026 602-06729 22.000 EACH | 7.00000 154. 00| [
BARRI ER DELI NEATOR | | |
0027 605-06140 21.000 LFT | 73. 38000 1540. 98| |
CURB AND GUTTER, CONCRETE [ | |
0028 607-95754 100.000 LFT | 10. 34000 1034. 00| |
PAVED S| DE DI TCH, BREAK | | [
0029 609- 06259 596.000 SYS | 59. 94000 35724. 24| |
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
IN I I I
0030 610-07487 178.500 TON | 59. 95000 10701. 08| |
HVA FOR APPROACHES, TYPE B | | |
0031 611-05330 130.000 SYS | 38. 51000 5006. 30| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. I I I
0032 616-02320 287.000 SYS | 2. 23000 640. 01 |
GEOTEXTI LES | | |
0033 616- 06405 270.200 TON | 20. 95000 5660. 69| |
Rl PRAP, REVETMENT [ | [
0034 619-05926 LUWP | 500. 00000 500. 00| |
I I

ENVI RONVENTAL CONTRCL , STR NO 1 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PACE : 540 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 431, 052. 13 ROUTE : SR 446
CALL CRDER : 540 CONTRACT ID : B -27733-A COUNTI ES : LAWRENCE
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

( 7 ) 35 1385672 I ( ) I ( )
FORCE CONSTRUCTI ON CO. INC. | |

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE ANMOUNT

------------------------------------------ o
0035 619-05926 LUWP | 500. 00000 500. 00|
ENVI RONMENTAL CONTROL , STR NO. 2 | |
0036 619-60999 LUWP | 1100. 00000 1100. 00|
CLEAN STEEL BRI DGE, PARTIAL , STR NO | |
0037 619-60999 LUWP | 11000. 00000 11000. 00|
CLEAN STEEL BRI DGE, PARTIAL , STR NO | |
0038 619-95457 LUWP 6000. 00000 6000. 00|

|
CLEAN AND PAI NT STRUCTURAL STEEL , [
PARTIAL, STR NO 1 [
0039 619-95457 LUWP | 8000. 00000 8000. 00
CLEAN AND PAI NT STRUCTURAL STEEL , [
|

I
I
|
PARTI AL, STR NO. 2 |
I
|
[

I

I

I

I

I

I

I

I

I

I

|

0040 621-01004 4.000 EACH 500. 00000 2000. 00 |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |
0041 621-06559 1833.000 SYS | 0. 32000 586. 56| |
MULCHED SEEDI NG R | | |
0042 621-06574 60.000 SYS | 5. 00000 300. 00| |
SODDI NG | | |
0043 702-51110 768.000 LBS | 3. 13000 2403. 84| |
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0044 703-51032 138353.000 LBS | 0. 83000 114832. 99| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0045 704-51002 457.300 CYS | 450. 00000 205785. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0046 706-05732 4.000 EACH | 1300. 00000 5200. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0047 706-06339 310.600 LFT | 63. 55000 19738. 63| |
RAILING PF-1 | | |
0048 706-06351 4.000 EACH | 1334. 00000 5336. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
TPF- 1 | | |
0049 706-51020 47.600 CYS | 480. 62000 22877. 51| |
CONCRETE, C, RAILING | | |
0050 709-51821 LUWP | 4030. 00000 4030. 00| |
SURFACE SEAL , STR NO 1 | | |
0051 709-51821 LUWP | 3610. 00000 3610. 00 |
SURFACE SEAL , STR NO 2 | | |
0052 711-51864 24.000 EACH | 14. 26000 342. 24] |
|

DRI LLED HOLE | |



| NDI ANA DEPARTMENT OF TRANSPCORTATI ON DATE : 06/ 07/ 05
PACE : 540 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 431, 052. 13 RQUTE : SR 446
CALL CRDER : 540 CONTRACT ID : B -27733-A COUNTI ES : LAVRENCE
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

7 ) 351385672 I ( ) I ( )

LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e emeeoeo-
0053 711-51877 LUMP |  18674.57000 18674. 57|
JACKI NG AND SUPPORTI NG BEAMS , STR NO. | [
1 I I
0054 711-51877 LUMP | 20971. 90000 20971. 90|
JACKI NG AND SUPPCRTI NG BEAMS , STR NO. | |
2 I I
0055 711-95797 LUWP | 5491. 30000 5491. 30|
EXPANSI ON SHOES, RESET , STR NO. 1 | |
0056 711-95797 LUWP | 5491. 00000 5491. 00|
EXPANSI ON SHOES, RESET , STR NO. 2 | |
0057 711-96526 5328.000 EACH | 2. 35000 12520. 80|
FI ELD WELDED STUD, 0.875 IN. DI A | |
0058 715-91361 11.000 LFT | 19. 92000 219. 12|
PIPE, PVC, 6 IN | |
0059 801-01851 LUMP | 17800. 00000 17800. 00|
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | |
, STR NO. 1 | |
0060 801-01851 LUMP | 27620. 00000 27620. 00|
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS |
, STR NO. 2 |
0062 801-06207 14250. 000 LFT | 1. 00000 14250. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE,
4 IN,
0063 801-06218 118.000 LFT 6. 00000 708. 00

[
I
|
TEMPCRARY TRANSVERSE PAVMENT MARKI NG |
REMOVABLE, 24 IN. |
|
|
|
|

0064 801-06639 1360. 000 LFT 21. 80000 29648. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED

0065 801-06640 58. 000 EACH 120. 00000 6960. 00
CONSTRUCTI ON SIGN A

0066 801-06645 2.000 EACH 50. 00000 100. 00
CONSTRUCTION SIGN, B

0067 801-06775 LUWP | 12050. 00000 12050. 00
MAI NTAINING TRAFFIC , STR NO 1 |

0068 801-06775 LUWP | 13416. 00000 13416. 00
MAI NTAI NING TRAFFIC , STR NO. 2 [

0069 801-07119 36.000 LFT | 25. 00000 900. 00
BARRI CADE, 111-B |

0070 801-97643 1440.000 LFT | 4.96000 7142. 40

TEMPORARY BUZZ STRI PS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 540 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 431, 052. 13 RQUTE : SR 446
CALL CRDER : 540 CONTRACT ID : B -27733-A COUNTI ES : LAVRENCE
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

[( 7 ) 35 1385672 I ( ) I ( )
| FORCE CONSTRUCTION CO. INC. | |
LINE NO/ | TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ g
0071 808-06712 445,000 LFT | 0. 24000 106. 80| |
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0072 808-06713 3869.000 LFT | 0. 24000 928. 56 [
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0073 808-06714 1779.500 LFT | 0. 24000 427. 08| |
LINE, PAINT, SOLID, YELLOW 4 IN. [ |
0074 808-06716 3615.000 LFT | 0. 70000 2530. 50| |
LI NE, REMOVE | [
I I

I
SECTI ON TOTALS $ 1, 030, 444. 80| $
------------------------------------------ o
CONTRACT TOTALS | $ 1, 030, 444. 80| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PACE : 546 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : | -69
CALL ORDER : 546 CONTRACT ID : B -27892-C COUNTI ES : STEUBEN
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 10/31/07 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
OTHERS
SET- ASI DE :

VENDOR RANKI NG :

25, 389, 166. 86 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 550 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 414, 771.95 ROUTE : SR 25
CALL ORDER : 550 CONTRACT ID : B -27923-A COUNTI ES : KOSCI USKO
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 11/18/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1  35-1817530 Pl ONEER ASSOCI ATES, | NC. CONDI TI ONAL BI D AND AWARD $ 343,283.60 100. 0000%
2 351057237 R L MOCOY | NC $ 428,617.72 124.8582%
1 ) 35-1817530 [( 2 ) 35 1057237 I ( )
| Pl ONEER ASSOCI ATES, | NC. | R L MOOOY | NC |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e e e e et et et e e o e e e e e e e e e e e e m e e e meeoeaooo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06845 LUWP | 6800. 00000 6800. 00| 8000. 00000 8000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 7.000 MOS | 1500. 00000 10500. 00| 1800. 00000 12600. 00|
FIELD OFFI CE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 17000. 00000 17000.00]  21400. 00000 21400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 6800. 00000 6800. 00| 2500. 00000 2500. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-02240 267.000 SYS | 10. 90000 2910. 30| 18. 00000 4806. 00|
PAVEMENT REMOVAL | | |
0008 202-51328 LUMP | 46215. 00000 46215.00] 105000. 00000 105000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0009 203-02000 536.000 CYS | 29. 00000 15544. 00| 18. 00000 9648. 00|
EXCAVATI ON, COVMON [ | [
0010 203-90014 4.500 STA | 1200. 00000 5400. 00| 400. 00000 1800. 00|
LI NEAR GRADI NG | | |
0011 206-51220 23.000 CYS | 500. 00000 11500. 00| 1300. 00000 29900. 00|
EXCAVATI ON, WET | | |
0012 211-07454 275.000 CYS | 48. 00000 13200. 00| 42.00000 11550. 00|
STRUCTURE BACKFI LL | | |
0013 303-01180 248.000 TON | 18. 00000 4464. 00| 24.00000 5952. 00|
I I

COWPACTED AGGREGATE, NO 53



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 550 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 414, 771.95 ROUTE : SR 25
CALL ORDER : 550 CONTRACT ID : B -27923-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 1 ) 35-1817530 [( 2 ) 35-1057237 I ( )
| Pl ONEER ASSOCI ATES, | NC. |R L MOCOY INC |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMONT| UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0014 306-08034 917.000 SYS | 5. 00000 4585. 00| 7. 00000 6419. 00|
MLLING ASPHALT, 1 1/2 IN. | | |
0015 402-07433 160. 000 TON | 74. 00000 11840. 00| 51. 50000 8240. 00|
HVA SURFACE, TYPE B | | |
0016 402-07438 37.000 TON | 62. 00000 2294. 00| 43. 50000 1609. 50|
HVA | NTERVEDI ATE, TYPE B | | |
0017 402-07441 297.000 TON | 54. 00000 16038. 00| 38. 00000 11286. 00|
HVA BASE, TYPE B | [ [
0018 406- 05521 2474.000 SYS | 0. 30000 742. 20| 0. 12000 296. 88|
ASPHALT FOR TACK COAT | | |
0019 601-01522 4.000 EACH | 1700. 00000 6800. 00| 1700. 00000 6800. 00|
GUARDRAI L TRANSI TI ON TYPE TGB [ | |
0020 601-94689 4.000 EACH | 2050. 00000 8200. 00| 2050. 00000 8200. 00|
GUARDRAI L END TREATMENT, OS | | |
0021 601-99105 375.000 LFT | 12. 70000 4762. 50| 12. 70000 4762. 50|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0022 602-06729 6.000 EACH | 6. 50000 39. 00| 10. 00000 60. 00|
BARR| ER DELI NEATOR [ [ |
0023 616-02320 229.000 SYS | 3. 00000 687. 00| 3. 00000 687. 00|
GEOTEXTI LES | | |
0024 616-06405 55.000 TON | 46. 00000 2530. 00| 32. 00000 1760. 00|
Rl PRAP, REVETMENT | | |
0025 621-01004 1.000 EACH | 325. 00000 325. 00| 325. 00000 325. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0026 621-06559 300.000 SYS | 2. 20000 660. 00| 2. 15000 645. 00|
MULCHED SEEDI NG R | | |
0027 621-06574 38.000 SYS | 31. 70000 1204. 60| 31. 72000 1205. 36|
SCDDI NG | | |
0028 702-04433 2.000 EACH | 85. 00000 170. 00| 300. 00000 600. 00|
FLOOR DRAIN, PVC, 6 IN | | |
0029 702-51005 52.000 CYS | 600. 00000 31200. 00| 650. 00000 33800. 00|
CONCRETE, A, SUBSTRUCTURE | [ |
0030 703-51032 12600. 000 LBS | 1. 20000 15120. 00| 1. 20000 15120. 00|
REI NFORCI NG STEEL, EPOXY COATED [ | [
0031 704-51001 94.200 CYS | 750. 00000 70650. 00| 950. 00000 89490. 00|
CONCRETE, A, | N SUPERSTRUCTURE | | |
0032 706-05732 4.000 EACH | 1800. 00000 7200. 00 1800. 00000 7200. 00|
I

CONCRETE BRIDGE RAILING TRANSITION, T

B

C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 550 -3
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 414, 771.95 ROUTE : SR 25
CALL ORDER : 550 CONTRACT ID : B -27923-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 1 ) 35-1817530 [( 2 ) 35-1057237 I ( )
| Pl ONEER ASSOCI ATES, | NC. |R L MOCOY INC |
LINE NO/ | TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0033 706-51025 62.000 LFT | 90. 00000 5580. 00| 65. 00000 4030. 00|
CONCRETE, C, RAILING | |
0034 709-51821 LUWP | 1370. 00000 1370. 00| 1570. 00000 1570. 00|
SURFACE SEAL | | |
0035 719-51390 LUWP | 1000. 00000 1000. 00| 1800. 00000 1800. 00|
DRAI N PI PE, STEEL, 4 IN [ | |
0036 801-04308 6.000 EACH | 230. 00000 1380. 00| 230. 00000 1380. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0037 801-06625 21.000 EACH | 75. 00000 1575. 00| 75. 00000 1575. 00|
DETOUR ROUTE MARKER ASSEMBLY [ | [
0038 801- 06640 18.000 EACH | 100. 00000 1800. 00| 105. 00000 1890. 00|
CONSTRUCTI ON SI GN, A | |
0039 801-06775 LUWP | 3000. 00000 3000. 00| 2500. 00000 2500. 00|
MAI NTAI NI NG TRAFFI C | | |
0040 801-07118 72.000 LFT | 9. 20000 662. 40| 9. 20000 662. 40|
BARRI CADE, I11-A [ [ |
0041 808-06713 888.000 LFT | 0. 35000 310. 80| 0. 33000 293. 04|
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0042 808-06714 888.000 LFT | 0. 35000 310. 80| 0. 33000 293. 04|
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0043 808- 75996 12.000 EACH | 16. 00000 192. 00| 20. 00000 240. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ |
REMOVE | | [
0044 808-75998 12.000 EACH | 60. 00000 720. 00| 60. 00000 720. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 343, 283. 60| $ 428, 617. 72 $
------------------------------------------ o m m et o e e e ettt e e o e e e e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 343, 283. 60| $ 428, 617. 72 $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 560 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 840, 099. 15 ROUTE : US 231
CALL ORDER : 560 CONTRACT ID : B -27985- A COUNTI ES : PUTNAM
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/05 OOMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LON BI D
1 20-0740607 SVALL W LSON CONTRACTORS LLC $ 623, 400. 35 100. 0000%
2 351673827 HENDERSON, H.E., INC. $ 630, 042. 42 101. 0655%
3 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 667, 218.18 107.0288%
4  35-1381845 HARVEY, GEORGE R & SON, INC. $ 709, 156. 69 113. 7562%
5  35-0918397 R ETH R LEY CONSTRUCTI ON $ 774,000. 00 124.1578%
| 1 ) 20- 0740607 |[( 2 ) 35-1673827 |[( 3 ) 35-1618530
| SVALL W LSCN CONTRACTORS LLC | HENDERSON, H E., INC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS

SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON

| I
0001 105-06845 LUWP | 5300. 00000 5300. 00| 12673. 00000 12673. 00| 12000. 00000 12000. 00

CONSTRUCTI ON ENG NEERI NG | | |

0002 105-07039 9.000 MXS | 1600. 00000 14400. 00| 1489. 24000 13403. 16 1500. 00000 13500. 00
FIELD OFFICE, B | | |

0003 106-03285 1.000 DAL | 1. 00000 1.00]| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |

0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |

0005 110-01001 LUMP | 31000. 00000 31000. 00|  23127.50000 23127.50|  33000. 00000 33000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0006 201-52370 LUWP | 9000. 00000 9000. 00| 8012. 00000 8012.00]  10000. 00000 10000. 00
CLEARI NG RI GHT OF WAY | | |

0007 202-02240 27.000 SYS 38. 00000 1026. 00| 13. 17000 355. 59 40. 00000 1080. 00
PAVEMENT REMOVAL | |

0008 202-02241 546.000 LFT 1. 05000 573. 30| 1. 75000 955. 50| 1. 00000 546. 00

I
|
GUARDRAI L, REMOVE | | |
I
I
I

0009 202-51330 LUMP 40000. 00000 40000.00]  20927. 00000 20927.00|  41000. 00000 41000. 00
PRESENT STRUCTURE, REMOVE |

0010 202-96133 24.000 LFT 4. 65000 111. 60| 7. 42000 178. 08| 20. 00000 480. 00
Pl PE, REMOVE | |

0011 203-02000 1349.000 CYS | 11. 25000 15176. 25| 8. 77000 11830. 73| 15. 00000 20235. 00
EXCAVATI ON, COVMON [ | [

0012 203-02070 227.000 CYS | 11. 25000 2553. 75| 25. 09000 5695. 43 10. 00000 2270. 00

|

BORROW | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PACE : 560 -2
TABULATI ON CF BI DS

HVA BASE, TYPE B

ENG NEER S ESTIMATE: $ 840, 099. 15 ROUTE : US 231
CALL ORDER : 560 CONTRACT ID : B -27985-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
[( 1 ) 20-0740607 [( 2 ) 35-1673827 [( 3 ) 35-1618530
| SMALL W LSON CONTRACTORS LLC | HENDERSON, H E., INC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g
0013 203-51223 27.000 CYS | 5. 50000 148. 50| 9. 13000 246. 51 20. 00000 540. 00
EXCAVATI ON, WATERWAY | | |
0014 205-03371 50.000 CYS | 6. 00000 300. 00| 14. 25000 712. 50| 20. 00000 1000. 00
SEDI MENT, REMOVE | | |
0015 205-06931 6.000 TON | 25. 00000 150. 00| 171. 08000 1026. 48| 80. 00000 480. 00
TEMPCRARY CHECK DAM REVETMENT Rl PRAP | [ |
0016 205-06933 2.000 EACH | 345. 00000 690. 00| 342. 30000 684. 60| 350. 00000 700. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0017 205-06936 18.000 TON | 22. 00000 396. 00| 100. 45000 1808. 10| 40. 00000 720. 00
TEMPORARY SEDI MENT TRAP | | |
0018 205-06937 280.000 LFT | 3. 00000 840. 00| 2. 92000 817. 60| 3. 00000 840. 00
TEMPORARY SI LT FENCE | | |
0019 206-93520 480.000 SFT | 30. 00000 14400. 00| 8. 70000 4176. 00| 30. 00000 14400. 00
TEMPCRARY SHEET PI LI NG | |
0020 207-08263 1701.000 SYS | 7. 70000 13097. 70| 11. 62000 19765. 62| 5. 00000 8505. 00
SUBGRADE TREATMENT, TYPE | A |
0021 210-07739 1.000 EACH | 210. 00000 210. 00| 611. 70000 611. 70| 1500. 00000 1500. 00
TEMPORARY CONCRETE WASHOUT FACI LI TY | | |
0022 211-07454 846.000 CYS | 22. 00000 18612. 00| 24. 31000 20566. 26| 30. 00000 25380. 00
STRUCTURE BACKFI LL | | |
0023 301-07448 1280.000 TON | 15. 00000 19200. 00| 18. 65000 23872. 00| 18. 00000 23040. 00
COVPACTED AGGREGATE, NO 53, BASE | |
0024 303-01180 98.000 TON | 15. 00000 1470. 00| 29. 40000 2881. 20| 28. 00000 2744.00
COVPACTED AGGREGATE, NO. 53 | |
0025 304-07493 301.000 TON | 46. 70000 14056. 70| 55. 39000 16672. 39| 40. 00000 12040. 00
W DENING WTH HVA, TYPE B | [ |
0026 306-08033 1488.000 SYS | 2. 85000 4240. 80| 4. 29000 6383. 52| 4.00000 5952. 00
MLLING ASPHALT, 1 IN | | |
0027 306-08043 667.000 SYS | 1. 70000 1133. 90| 2. 93000 1954. 31| 4. 00000 2668. 00
M LLING TRANSI TI ON | |
0028 402-07433 50.000 TON | 55. 40000 2770. 00| 55. 41000 2770. 50] 54. 00000 2700. 00
HVA SURFACE, TYPE B | | |
0029 402-07434 200.000 TON | 61. 50000 12300. 00| 63. 72000 12744. 00| 60. 00000 12000. 00
HVA SURFACE, TYPE C | | |
0030 402-07438 100.000 TON | 54. 35000 5435. 00| 54. 33000 5433. 00| 53. 00000 5300. 00
HVA | NTERVEDI ATE, TYPE B | | |
0031 402-07439 250.000 TON | 57. 15000 14287. 50| 58. 88000 14720. 00| 56. 00000 14000. 00
HVA | NTERVEDI ATE, TYPE C | | |
0032 402-07441 250. 000 TON | 46. 45000 11612. 50| 48. 20000 12050. 00| 46. 00000 11500. 00
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 560 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 840, 099. 15 ROUTE : US 231
CALL ORDER : 560 CONTRACT ID : B -27985-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
[( 1 ) 20-0740607 [( 2 ) 35-1673827 [( 3 ) 35-1618530
| SMALL W LSON CONTRACTORS LLC | HENDERSON, H E., INC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0033 402-07442 100. 000 TON | 57. 15000 5715. 00| 59. 42000 5942. 00| 57. 00000 5700. 00
HVA BASE, TYPE C | | |
0034 404-05511 1134.000 SYS | 3. 10000 3515. 40]| 3. 46000 3923. 64 3. 00000 3402. 00
SEAL COAT, 2 | |
0035 406- 05521 3867.000 SYS | 0. 05000 193. 35| 0. 05000 193. 35 0. 10000 386. 70
ASPHALT FOR TACK COAT | | |
0036 601-01846 1.000 EACH | 1785. 00000 1785. 00| 1785. 00000 1785. 00| 1750. 00000 1750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ | [
0037 601-02206 144.000 LFT | 11. 00000 1584. 00| 11. 03000 1588. 32| 11. 00000 1584. 00
TEMPORARY GUARDRAI L, WBEAM 6 FT. 3 IN | | |
SPACI NG | | |
0038 601-02207 2.000 EACH | 60. 00000 120. 00| 57. 75000 115. 50] 60. 00000 120. 00
TEMPORARY GUARD RAIL TRANSITION, VH, 6 | | |
FT. 3 IN. SPACING | | |
0039 601-06854 2.000 EACH | 2850. 00000 5700. 00| 2835. 00000 5670. 00| 2750. 00000 5500. 00
GUARDRAI L, WBEAM NESTED [ | |
0040 601-06946 4.000 EACH | 265. 00000 1060. 00| 262. 50000 1050. 00| 275. 00000 1100. 00
GUARDRAI L POST, NESTED, MoDI FI ED | | |
0041 601-07024 4.000 EACH | 6200. 00000 24800. 00 6195. 00000 24780. 00| 6000. 00000 24000. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 | | |
0042 601-94689 3.000 EACH | 2200. 00000 6600. 00| 2205. 00000 6615. 00| 2200. 00000 6600. 00
GUARDRAI L END TREATMENT, OS | | |
0043 601-97080 2.000 EACH | 2000. 00000 4000. 00| 1995. 00000 3990. 00| 2000. 00000 4000. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0044 601-99105 550.000 LFT | 13. 90000 7645. 00| 13. 91000 7650. 50| 14. 00000 7700. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | [ [
0045 605-06120 106.000 LFT | 12. 50000 1325. 00| 26. 43000 2801. 58| 20. 00000 2120. 00
CURB, CONCRETE | | |
0046 605-94811 1.000 EACH | 2700. 00000 2700. 00| 1275. 00000 1275. 00| 2000. 00000 2000. 00
CURB TURNOUT | | [
0047 610-07487 3.000 TON | 295. 00000 885. 00| 342. 09000 1026. 27| 300. 00000 900. 00
HVA FOR APPROACHES, TYPE B | | [
0048 611-05330 34.000 SYS | 43. 00000 1462. 00| 74. 85000 2544. 90| 45. 00000 1530. 00
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
6 IN. I I I
0049 611-06497 1.000 EACH | 185. 00000 185. 00| 183. 75000 183. 75| 190. 00000 190. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0050 615-06490 13.000 EACH | 107. 00000 1391. 00| 107. 10000 1392. 30| 110. 00000 1430. 00
I I

R GHT OF WAY MARKER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PACE : 560 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 840, 099. 15 ROUTE : US 231
CALL ORDER : 560 CONTRACT ID : B -27985-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 20- 0740607 [( 2 ) 35-1673827 [( 3 ) 35-1618530
| SVALL W LSON CONTRACTORS LLC | HENDERSON, H E., INC, | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0051 615- 06505 2.000 EACH | 525. 00000 1050. 00| 525. 00000 1050. 00| 525. 00000 1050. 00
MONUVENT, B | | [
0052 616-02320 890.000 SYS | 1. 90000 1691. 00| 2. 42000 2153. 80| 2. 00000 1780. 00
GEOTEXTI LES | | |
0053 616- 05688 747.000 TON | 19. 30000 14417. 10| 22. 81000 17039. 07 20. 00000 14940. 00
R PRAP, CLASS 1 | | |
0054 616-06451 224.000 TON | 20. 10000 4502. 40| 22. 74000 5093. 76 20. 00000 4480. 00
Rl PRAP, UNI FCRM | | |
0055 621-01004 2.000 EACH | 720. 00000 1440. 00| 719. 25000 1438. 50| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0056 621-06545 0.600 TON | 380. 00000 228. 00| 378. 00000 226. 80| 400. 00000 240. 00
FERTI LI ZER | | |
0057 621-06553 839.000 LBS | 2.00000 1678. 00| 2. 02000 1694. 78| 2. 00000 1678. 00
SEED M XTURE, R [ | |
0058 621-06557 138.000 LBS | 2.00000 276. 00| 2. 01000 277. 38| 2. 00000 276. 00
SEED M XTURE, T | | |
0059 621-06565 3.300 TON | 465. 00000 1534. 50| 462. 00000 1524. 60| 450. 00000 1485. 00
MULCH NG MATERI AL | [ |
0060 621-06567 0.080 Mz | 1. 05000 0. 08| 1. 05000 0. 08 1. 00000 0.08
VATER | | |
0061 621-06574 19.000 SYS | 14. 00000 266. 00| 13. 85000 263. 15| 15. 00000 285. 00
SODDI NG | | |
0062 621-06575 132.000 SYS | 14. 00000 1848. 00| 13. 85000 1828. 20| 15. 00000 1980. 00
SODDI NG, NURSERY | | |
0063 622-52436 2.000 EACH | 60. 00000 120. 00| 57. 75000 115. 50| 60. 00000 120. 00
SIGN, DO NOT MOW OR SPRAY | |
0064 622-91786 55.000 EACH | 7.35000 404. 25] 7.35000 404. 25 7.00000 385. 00
SEEDLI NG | [ [
0065 715-05168 118.000 LFT | 16. 00000 1888. 00| 22. 20000 2619. 60| 30. 00000 3540. 00
PIPE, TYPE 3, CIRCULAR 12 IN | |
0066 715-05209 23.000 LFT | 24. 50000 563. 50| 27. 69000 636. 87| 50. 00000 1150. 00
PIPE, TYPE 4, CROULAR 18 IN [ [
0067 715-05212 23.000 LFT | 31. 25000 718. 75| 34. 62000 796. 26| 60. 00000 1380. 00
PIPE, TYPE 4, CROULAR 24 IN | | [
0068 715-05428 36.000 LFT | 60. 00000 2160. 00| 83. 66000 3011. 76| 90. 00000 3240. 00
PI PE, SLOTTED VANE DRAIN, 12 IN | | [
0069 720-45115 1.000 EACH | 1340. 00000 1340. 00| 1404. 70000 1404. 70| 1500. 00000 1500. 00
I

I NLET, A8, MDD FI ED [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PACE : 560 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 840, 099. 15 ROUTE : US 231
CALL ORDER : 560 CONTRACT ID : B -27985-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 20- 0740607 [( 2 ) 35-1673827 [( 3 ) 35-1618530
| SMALL W LSON CONTRACTORS LLC | HENDERSON, H E., INC | AVERI CAN QONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0070 720-45251 1.000 EACH | 1440. 00000 1440. 00| 1446. 70000 1446. 70| 1200. 00000 1200. 00
CATCH BASI N, K10, MODI FI ED | |
0071 722-51401 638.000 SFT | 24. 45000 15599. 10| 7. 87000 5021. 06| 60. 00000 38280. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0072 723-06660 25.000 SYS | 1200. 00000 30000. 00| 1942. 66000 48566. 50| 1500. 00000 37500. 00
W NGMALL | | |
0073 723-08061 54.830 LFT | 2800. 00000 153524. 00| 2547. 32000 139669. 56| 2000. 00000 109660. 00
STRUCTURE, PRECAST THREE SIDED, 312 IN. | | |
X 132 IN | | |
0074 801-01851 LUWP | 23000. 00000 23000.00|  23100. 00000 23100.00]  35000. 00000 35000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0075 801-06203 1400. 000 LFT | 0. 21000 294. 00| 0. 21000 294. 00| 0. 25000 350. 00
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0076 801-06207 6760.000 LFT | 0. 91000 6151. 60| 0. 91000 6151. 60| 1. 00000 6760. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN, | [ [
0077 801-06577 24.000 LFT | 5. 25000 126. 00| 5. 25000 126. 00| 5. 00000 120. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
24 IN. [ | |
0078 801-06639 240.000 LFT | 30. 00000 7200. 00| 32. 74000 7857. 60| 30. 00000 7200. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0079 801-06640 21.000 EACH | 105. 00000 2205. 00| 105. 00000 2205. 00 110. 00000 2310. 00
CONSTRUCTI ON SI G\, A | |
0080 801-06645 8.000 EACH | 21. 00000 168. 00| 21. 00000 168. 00| 20. 00000 160. 00
CONSTRUCTI ON SI G\, B | | [
0081 801-06646 700.000 LFT | 22. 00000 15400. 00| 22. 78000 15946. 00| 35. 00000 24500. 00
TEMPORARY CONCRETE BARRI ER | | |
0082 801-06775 LUVP | 4200. 00000 4200.00|  15234. 00000 15234.00]  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |
0083 801-07119 64.000 LFT | 10. 50000 672. 00| 10. 50000 672. 00| 11. 00000 704. 00
BARRI CADE, I11-B [ [ |
0084 802-05702 23.500 LFT | 15. 25000 358. 38| 15. 23000 357. 91| 16. 00000 376. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ |
0085 802-07060 1.000 EACH | 73. 50000 73.50] 73. 50000 73. 50| 75. 00000 75.00
SIGN, SHEET, RELOCATE | [ |
0086 808-06712 338.000 LFT | 0. 28000 94. 64| 0. 28000 94. 64| 0. 30000 101. 40
LINE, PAINT, BROKEN, YELLON 4 IN [ [ [
0087 808-06713 1700.000 LFT | 0. 18000 306. 00| 0. 18000 306. 00| 0. 20000 340. 00
|

LINE, PAINT, SQLID, VHITE, 4 IN. [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 840, 099. 15

CALL CRDER : 560 CONTRACT ID :
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT :
SET- ASI DE :

B -27985-A

CRAWFCRDSVI LLE DI STRI CT

RQUTE :
COUNTI ES :

UsS 231

PUTNAM

DATE :
PAGE :

06/ 07/ 05
560 -6

[( 1 ) 20-0740607 I (
| SMALL W LSON CONTRACTORS LLC | HENDERSON, H. E., INC.

LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

|
AMOUNT|

2 ) 35-1

673827

| (

) 35-1618530

| AVERI CAN CONTRACTI NG & SERVI C

I
AMOUNT]

UNIT PRI CE

0. 20000
0. 30000

10. 00000

32. 00000

200.

640.

667, 218.

UNIT PRI CE
------------------------------------------ P S
0088 808-06714 1255.000 LFT | 0. 18000 225. 90| 0. 18000 225. 90|

LINE, PAINT, SOLID, YELLON 4 IN. | | |
0089 808-06716 1490. 000 LFT | 0. 26000 387. 40| 0. 26000 387. 40|
LINE, REMOVE | | |
0090 808- 75996 20.000 EACH | 4.50000 90. 00| 18. 38000 367. 60|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0091 808- 75998 20.000 EACH | 30. 00000 600. 00| 30. 45000 609. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 623, 400. 35 $ 630, 042. 42|
------------------------------------------ o m m e m e e e e e e e et et e e e o e e e e e et e e e e e e m e m e meeoeaooo-
CONTRACT TOTALS | $ 623, 400. 35| $ 630, 042. 42|

667, 218.

.00

.00

00

00
18

18




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 06/07/05
PACE : 560 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 840, 099. 15 ROUTE : US 231
CALL ORDER : 560 CONTRACT ID : B -27985-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
[( 4 ) 35-1381845 [( 5 ) 35-0918397 I ( )

| HARVEY,  GEORGE R & SON, INC | RIETH RI'LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON

I
0001 105-06845 LUWP | 15000. 00000 15000. 00| 7600. 00000 7600. 00

|

CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 9.000 MOS | 1500. 00000 13500. 00| 2200. 00000 19800. 00|
FIELD OFFI CE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | [ |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNENT | | [
0005 110-01001 LUMP |  35000. 00000 35000.00]  38600. 00000 38600. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP | 15000. 00000 15000. 00|  23317. 85000 23317. 85|
CLEARI NG RI GHT OF WAY | | |
0007 202-02240 27.000 SYS | 45. 00000 1215. 00| 75. 00000 2025. 00|
PAVEMENT REMOVAL | | |
0008 202-02241 546.000 LFT | 1. 15000 627. 90| 1. 00000 546. 00|
GUARDRAI L, REMOVE | [ |
0009 202-51330 LUMP |  25000. 00000 25000.00]  25000. 00000 25000. 00|
PRESENT STRUCTURE, REMOVE | | [
0010 202-96133 24.000 LFT | 10. 00000 240. 00| 34. 00000 816. 00|
Pl PE, REMOVE | |
0011 203-02000 1349.000 CYS | 15. 00000 20235. 00| 24. 00000 32376. 00
EXCAVATI ON, COWMON | | |
0012 203-02070 227.000 CYS | 5. 00000 1135. 00| 20. 00000 4540. 00|
BORROW | | |
0013 203-51223 27.000 CYS | 10. 00000 270. 00| 50. 00000 1350. 00|
EXCAVATI ON, WATERWAY | | |
0014 205-03371 50.000 CYS | 10. 00000 500. 00| 26. 00000 1300. 00|
SEDI MENT, REMOVE [ | |
0015 205-06931 6.000 TON | 30. 00000 180. 00| 177. 00000 1062. 00|
TEMPCRARY CHECK DAM REVETMENT RIPRAP | [ [
0016 205-06933 2.000 EACH | 375. 00000 750. 00| 326. 00000 652. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0017 205-06936 18.000 TON | 30. 00000 540. 00| 75. 00000 1350. 00|
TEMPORARY SEDI MENT TRAP | | |
0018 205-06937 280.000 LFT | 3. 50000 980. 00| 2. 78000 778. 40|
TEMPORARY SI LT FENCE | | |
0019 206-93520 480.000 SFT | 27.00000 12960. 00| 28. 00000 13440. 00|
I

TEMPORARY SHEET PI LI NG | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PACE : 560 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 840, 099. 15 ROUTE : US 231
CALL ORDER : 560 CONTRACT ID : B -27985-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 351381845 [( 5 ) 35-0918397 I ( )

| HARVEY, GECRGE R & SON, INC | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

TEMPORARY GUARD RAIL TRANSITION, VH, 6
FT. 3 IN. SPACI NG

------------------------------------------ g
0020 207-08263 1701.000 SYS | 10. 00000 17010. 00| 11. 00000 18711. 00|
SUBGRADE TREATMENT, TYPE | A | |
0021 210-07739 1.000 EACH | 500. 00000 500. 00| 2000. 00000 2000. 00|
TEMPORARY CONCRETE WASHOUT FACI LI TY | | |
0022 211-07454 846.000 CYS | 20. 00000 16920. 00| 23. 00000 19458. 00|
STRUCTURE BACKFI LL | | |
0023 301-07448 1280.000 TON | 15. 00000 19200. 00| 15. 00000 19200. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0024 303-01180 98.000 TON | 20. 00000 1960. 00| 23.00000 2254. 00|
COVPACTED AGGREGATE, NO. 53 | | |
0025 304-07493 301.000 TON | 110. 00000 33110. 00| 87. 00000 26187. 00|
W DENING WTH HVA, TYPE B | [ |
0026 306-08033 1488.000 SYS | 4. 00000 5952. 00| 8. 60000 12796. 80|
MLLING ASPHALT, 1 IN | | |
0027 306-08043 667.000 SYS | 4. 00000 2668. 00| 8. 60000 5736. 20|
M LLING TRANSI TION | | [
0028 402-07433 50.000 TON | 79. 35000 3967. 50| 55. 00000 2750. 00|
HVA SURFACE, TYPE B | [ [
0029 402-07434 200.000 TON | 79. 35000 15870. 00| 55. 00000 11000. 00|
HVA SURFACE, TYPE C | | |
0030 402-07438 100.000 TON | 88. 50000 8850. 00| 61. 00000 6100. 00|
HVA | NTERVEDI ATE, TYPE B | | |
0031 402-07439 250.000 TON | 60. 00000 15000. 00| 41. 00000 10250. 00|
HVA | NTERVEDI ATE, TYPE C | | |
0032 402-07441 250.000 TON | 62. 00000 15500. 00| 43. 00000 10750. 00|
HVA BASE, TYPE B | | [
0033 402-07442 100.000 TON | 66. 70000 6670. 00| 46. 00000 4600. 00|
HVA BASE, TYPE C | |
0034 404-05511 1134.000 SYS | 10. 35000 11736. 90| 7. 25000 8221. 50|
SEAL COAT, 2 [ [ [
0035 406- 05521 3867.000 SYS | 0. 58000 2242. 86| 0. 35000 1353. 45|
ASPHALT FOR TACK COAT | | |
0036 601-01846 1.000 EACH | 1870. 00000 1870. 00| 1700. 00000 1700. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | [
0037 601-02206 144.000 LFT | 11. 55000 1663. 20| 10. 50000 1512. 00|
TEMPORARY GUARDRAI L, WBEAM 6 FT. 3 IN | | |
SPACI NG [ [ [
0038 601-02207 2.000 EACH | 60. 50000 121. 00| 120. 00000 240. 00|
I I I
I I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

06/ 07/ 05

PAGE : 560 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 840, 099. 15 ROUTE : US 231
CALL ORDER : 560 CONTRACT ID : B -27985-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRICT
SET- ASI DE :
(4 ) 351381845 [( 5 ) 35-0918397 I ( )
| HARVEY,  GEORGE R & SON, INC | RIETH RI'LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0039 601-06854 2.000 EACH | 2970. 00000 5940. 00| 2700. 00000 5400. 00|
GUARDRAI L, WBEAM NESTED [ | |
0040 601-06946 4.000 EACH | 400. 00000 1600. 00| 250. 00000 1000. 00|
GUARDRAI L POST, NESTED, MoDI FI ED | |
0041 601-07024 4.000 EACH | 6490. 00000 25960. 00| 5900. 00000 23600. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | |
0042 601-94689 3.000 EACH | 2310. 00000 6930. 00| 2100. 00000 6300. 00|
GUARDRAI L END TREATMENT, OS | [ |
0043 601-97080 2.000 EACH | 2090. 00000 4180. 00| 1900. 00000 3800. 00|
TEMPORARY GUARDRAI L END TREATMENT, CS | [ [
0044 601-99105 550. 000 LFT | 14. 60000 8030. 00| 13. 25000 7287. 50|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0045 605- 06120 106.000 LFT | 20. 00000 2120. 00| 43. 00000 4558. 00|
CURB, CONCRETE | | |
0046 605-94811 1.000 EACH | 400. 00000 400. 00| 1300. 00000 1300. 00|
CURB TURNOUT | | |
0047 610-07487 3.000 TON | 620. 00000 1860. 00| 450. 00000 1350. 00|
HVA FOR APPROACHES, TYPE B | | [
0048 611-05330 34.000 SYS | 40. 00000 1360. 00| 90. 00000 3060. 00|
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
6 IN I I I
0049 611-06497 1.000 EACH | 200. 00000 200. 00| 175. 00000 175. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0050 615-06490 13.000 EACH | 112. 00000 1456. 00| 102. 00000 1326. 00|
R GHT OF VAY MARKER | [ |
0051 615-06505 2.000 EACH | 550. 00000 1100. 00| 500. 00000 1000. 00|
MONUVENT, B [ | [
0052 616-02320 890.000 SYS | 3.00000 2670. 00| 2. 25000 2002. 50|
GEOTEXTI LES | | |
0053 616- 05688 747.000 TON | 30. 00000 22410. 00| 38. 00000 28386. 00|
R PRAP, CLASS 1 | | |
0054 616-06451 224.000 TON | 25. 00000 5600. 00| 31. 00000 6944. 00|
Rl PRAP, UNI FCRM | | |
0055 621-01004 2.000 EACH | 790. 00000 1580. 00| 685. 00000 1370. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0056 621-06545 0.600 TON | 415. 00000 249. 00| 360. 00000 216. 00|
FERTI LI ZER | | |
0057 621-06553 839.000 LBS | 2. 20000 1845. 80| 1. 92000 1610. 88|
I I

SEED M XTURE, R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 560 -10
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 840, 099. 15 ROUTE : US 231
CALL ORDER : 560 CONTRACT ID : B -27985-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 351381845 [( 5 ) 35-0918397 I ( )

| HARVEY,  GEORGE R & SON, INC | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

TEMPORARY PAVEMENT MARKI NG REMOVABLE,
4 I N

------------------------------------------ g
0058 621-06557 138.000 LBS | 2.20000 303. 60| 1. 91000 263. 58|
SEED M XTURE, T | | |
0059 621-06565 3.300 TON | 506. 00000 1669. 80| 440. 00000 1452. 00|
MULCHI NG MATERI AL | | |
0060 621-06567 0.080 MG | 10. 00000 0. 80| 1. 00000 0. 08|
WATER | [ |
0061 621-06574 19.000 SYS | 15. 20000 288. 80| 13. 20000 250. 80|
SCDDI NG [ |
0062 621-06575 132.000 SYS | 15. 20000 2006. 40| 13. 20000 1742. 40|
SODDI NG, NURSERY | | |
0063 622-52436 2.000 EACH | 63. 25000 126. 50| 55. 00000 110. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0064 622-91786 55.000 EACH | 8. 00000 440. 00| 7.00000 385. 00|
SEEDLI NG | | |
0065 715-05168 118.000 LFT | 30. 00000 3540. 00| 24.00000 2832. 00|
PIPE, TYPE 3, CROULAR 12 IN. | | |
0066 715-05209 23.000 LFT | 30. 00000 690. 00| 48. 00000 1104. 00|
PIPE, TYPE 4, CIRCULAR 18 IN [ [ |
0067 715-05212 23.000 LFT | 75. 00000 1725. 00| 76. 00000 1748. 00|
PIPE, TYPE 4, CIRCULAR 24 IN [ | |
0068 715-05428 36.000 LFT | 120. 00000 4320. 00| 150. 00000 5400. 00|
PI PE, SLOTTED VANE DRAIN, 12 IN [ | |
0069 720-45115 1.000 EACH | 1200. 00000 1200. 00| 1650. 00000 1650. 00|
INLET, A8, MODI FI ED | | |
0070 720-45251 1.000 EACH | 1500. 00000 1500. 00| 1570. 00000 1570. 00|
CATCH BASI N, K10, MODI FI ED | | |
0071 722-51401 638.000 SFT | 50. 00000 31900. 00| 30. 00000 19140. 00|
BRI DGE DECK PATCHI NG FULL DEPTH [ | |
0072 723-06660 25.000 SYS | 1800. 00000 45000. 00| 1800. 00000 45000. 00|
W NGMALL | | [
0073 723-08061 54.830 LFT | 1800. 00000 98694. 00| 3100. 00000 169973. 00|
STRUCTURE, PRECAST THREE SIDED, 312 IN. | | |
X 132 IN. [ [ |
0074 801-01851 LUMP |  26000. 00000 26000.00]  25500. 00000 25500. 00|
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | [
0075 801-06203 1400.000 LFT | 0. 24000 336. 00| 0. 20000 280. 00|
TEMPORARY PAVEMENT MARKI NG 4 IN. | | |
0076 801-06207 6760.000 LFT | 1. 00000 6760. 00| 0. 87000 5881. 20|
I I I
I I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/07/05

PAGE : 560 -11

ENG NEER S ESTIMATE: $ 840, 099. 15 ROUTE : US 231
CALL ORDER : 560 CONTRACT ID : B -27985-A COUNTI ES : PUTNAM
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 351381845 [( 5 ) 35-0918397 I ( )
| HARVEY, GEORGE R & SON, INC | R ETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0077 801-06577 24.000 LFT | 5. 75000 138. 00| 5. 00000 120. 00|
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
24 1N | [ [
0078 801-06639 240.000 LFT | 73. 25000 17580. 00| 60. 00000 14400. 00|
TEMPORARY CONCRETE BARRI ER, AN(}DRED | | |
0079 801-06640 21.000 EACH | 115. 00000 2415. 00| 100. 00000 2100. 00|
CONSTRUCTI ON SI GN, A | | |
0080 801-06645 8.000 EACH | 23. 00000 184. 00| 20. 00000 160. 00|
CONSTRUCTI ON SI GN, B | | |
0081 801-06646 700.000 LFT | 25. 00000 17500. 00 36. 00000 25200. 00|
TEMPORARY CONCRETE BARRI ER | | [
0082 801-06775 UVP | 22000. 00000 22000. 00| 4500. 00000 4500. 00|
MAI NTAI NI NG TRAFFI C | | |
0083 801-07119 64.000 LFT | 11. 50000 736. 00| 10. 00000 640. 00|
BARRI CADE, I11-B [ [ |
0084 802-05702 23.500 LFT | 16. 50000 387. 75| 14. 50000 340. 75|
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0085 802-07060 1.000 EACH | 80. 00000 80. 00| 300. 00000 300. 00|
SIGN, SHEET, RELOCATE | | |
0086 808-06712 338.000 LFT | 0. 31000 104. 78| 0. 27000 91. 26|
LINE, PAINT, BROKEN, YELLOW 4 IN | |
0087 808-06713 1700.000 LFT | 0. 20000 340. 00| 0. 17000 289. 00|
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0088 808-06714 1255.000 LFT | 0. 20000 251. 00| 0. 17000 213. 35|
LINE, PAINT, SOLID, YELLON 4 IN. | [ |
0089 808-06716 1490.000 LFT | 0. 29000 432. 10| 0. 25000 372. 50|
LINE, REMOVE [ | [
0090 808- 75996 20.000 EACH | 20. 00000 400. 00| 17. 50000 350. 00|
SNOWPLOMBLE RAI SED PAVENENT MARKER | | |
REMOVE | [ [
0091 808-75998 20.000 EACH | 33. 50000 670. 00| 29. 00000 580. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | [
SECTI ON TOTALS | $ 709, 156. 69| $ 774, 000. 00| $
------------------------------------------ o m m et o e e e et et et e e e e e e et e e e e e e e e emeeemeeeooo--
CONTRACT TOTALS | $ 709, 156. 69| $ 774, 000. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PACE : 566 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER : 566 CONTRACT ID : B -28051-B COUNTI ES : GRANT
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 11/18/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1  35-1058755 BAKER & SCHULTZ, | NC $ 313,185.95 100. 0000%

2  35-1057237 R L M3QOY I NC CONDI TI ONAL BI D $ 314, 441.93 100. 4010%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 806, 396. 83
CALL CRDER : 570 CONTRACT ID : B -28065-A
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : LAPORTE DI STRI CT

CONTRACT TI ME :
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG

10/ 15/ 05 COWPLETI ON DATE

RI ETH RI LEY CONSTRUCTI ON
KANKAKEE VALLEY CONSTRUCTI ON
NORTHERN | NDI ANA CONSTRUCTI ON

1 35-0918397
2 35-1582109
3  35-1690004

DATE : 06/07/05
PAGE : 570 -1
ROUTE :
COUNTIES : ST. JOSEPH
PROJECT( S)
TOTAL % OVER
BI D LOW Bl D
$ 694, 702. 66 100. 0000%
$ 869, 248.22 125. 1252%
$ 951, 135. 36 136. 9126%

[C 1
| RIETH RI LEY CONSTRUCTI ON

) 35- 0918397 I (

2 ) 35 1582109 |
| KANKAKEE VALLEY CONSTRUCTI ON | NORTHERN | NDI ANA CONSTRUCTI ON

LINE NO/ | TEM CCDE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|
------------------------------------------ g S
SECTI ON 0001 BRI DGE REPLACEMENT
| | I
0001 105-06845 LUWP | 8000. 00000 8000. 00| 9000. 00000 9000. 00|
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07038 12.000 M5 | 1800. 00000 21600. 00 2500. 00000 30000. 00|
FIELD OFFICE, A | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAl LED MATERI AL | [ |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNENT | | [
0005 110-01001 LUMP | 35000. 00000 35000. 00|  43000. 00000 43000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02241 132.000 LFT | 4.00000 528. 00| 4. 00000 528. 00|
GUARDRAI L, REMOVE | | |
0007 202-51330 LUVP | 112997. 64000 112997. 64| 125000. 00000 125000. 00|
PRESENT STRUCTURE, REMOVE | | |
0008 203- 02000 2604.000 CYS | 11. 00000 28644. 00| 9. 00000 23436. 00
EXCAVATI ON, COWMON | | |
0009 203-02070 4120.000 CYS | 1. 00000 4120. 00| 24. 00000 98880. 00|
BORROW | | |
0010 203-51223 816.000 CYS | 20. 00000 16320. 00| 15. 00000 12240. 00|
EXCAVATI ON, WATERWAY | | |
0011 205-06931 18.000 TON | 100. 00000 1800. 00| 55. 00000 990. 00|
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0012 205-06937 2381.000 LFT | 1. 26000 3000. 06| 1. 26000 3000. 06|
TEMPORARY SI LT FENCE | | |
0013 206-51220 224.000 CYS | 8. 00000 1792. 00| 18. 00000 4032. 00|

EXCAVATI ON, VET | |

3 ) 35-1690004

UNIT PRI CE AMOUNT
19190. 00000 19190. 00
1010. 00000 12120. 00
1. 00000 1.00
1. 00000 1.00
41580. 00000 41580. 00
3. 05000 402. 60
61626. 00000 61626. 00
22. 10000 57548. 40
28. 57000 117708. 40
20. 80000 16972. 80
63. 50000 1143. 00
1. 26000 3000. 06
225. 00000 50400. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/05
PAGE : 570 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 806, 396. 83 ROUTE :
CALL ORDER : 570 CONTRACT ID : B -28065-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-1582109 3 ) 35-1690004
| RIETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON | NORTHERN | NDI ANA CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0014 206-51225 134.000 CYS | 5. 00000 670. 00| 14. 00000 1876. 00| 10. 45000 1400. 30
EXCAVATI ON, DRY | | |
0015 211-07454 179.000 CYS | 10. 00000 1790. 00| 19. 00000 3401. 00| 55. 35000 9907. 65
STRUCTURE BACKFI LL | | |
0016 213-08058 7.000 CYS | 100. 00000 700. 00| 100. 00000 700. 00| 120. 50000 843. 50
FLOMBLE BACKFI LL | [ |
0017 214-07202 6613.000 SYS | 3. 00000 19839. 00| 3. 00000 19839. 00| 4. 05000 26782. 65
GEORRID, | [ | |
0018 301-07448 1563.000 TON | 22.00000 34386. 00| 17. 00000 26571. 00| 21. 05000 32901. 15
COMPACTED AGGREGATE, NO 53, BASE | | |
0019 302-07455 30.000 CYS | 75. 00000 2250. 00| 35. 00000 1050. 00| 56. 80000 1704. 00
DENSE GRADED SUBBASE | | |
0020 306-08043 125.000 SYS | 10. 00000 1250. 00| 14. 00000 1750. 00| 19. 85000 2481. 25
M LLI NG, TRANSI TI ON | [ |
0021 402-07432 206.000 TON | 58. 00000 11948. 00| 55. 00000 11330. 00| 55. 00000 11330. 00
HVA SURFACE, TYPE A | | |
0022 402-07435 347.000 TON | 55. 00000 19085. 00| 38. 00000 13186. 00| 38. 00000 13186. 00
HVA | NTERVEDI ATE, TYPE A | | |
0023 402-07450 21.000 TON | 146. 00000 3066. 00| 55. 00000 1155. 00| 55. 00000 1155. 00
HVA, TYPE A, WEDGE AND LEVEL | | |
0024 405-05518 2500.000 SYS | 0. 01000 25. 00| 0. 01000 25. 00| 0. 01000 25.00
ASPHALT FOR PRI ME COAT [ [ [
0025 406- 05521 2813.000 SYS | 0. 25000 703. 25 0. 06000 168. 78] 0. 06000 168. 78
ASPHALT FOR TACK COAT | | |
0026 601-01522 4.000 EACH | 1755. 00000 7020. 00| 1755. 00000 7020. 00| 1820. 00000 7280. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601-01846 4.000 EACH | 1675. 00000 6700. 00| 1675. 00000 6700. 00| 1675. 00000 6700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0028 601-99105 100.000 LFT | 15. 00000 1500. 00| 15. 00000 1500. 00| 15. 00000 1500. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0029 602-06729 6.000 EACH | 8. 00000 48. 00| 7. 72000 46. 32| 6. 00000 36. 00
BARRI ER DELI NEATOR | [ |
0030 609-06257 188.000 SYS | 50. 00000 9400. 00| 55. 00000 10340. 00| 62. 15000 11684. 20
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | |
IN | I |
0031 616-02320 4016. 000 SYS | 2. 50000 10040. 00| 2.00000 8032. 00| 2. 65000 10642. 40
GEOTEXTI LES | | |
0032 616-06405 476.000 TON | 30. 00000 14280. 00| 55. 00000 26180. 00| 30. 65000 14589. 40
|

RI PRAP, REVETMENT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PACE : 570 -3
TABULATI ON CF BI DS

PI LE, CONCRETE, STEEL SHELL ENCASED, 0.
250 IN, 14 IN

ENG NEER S ESTIMATE: $ 806, 396. 83 ROUTE
CALL ORDER : 570 CONTRACT ID : B -28065-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-1582109 [( 3 ) 35-1690004
| RIETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY OONSTRUCTI ON | NORTHERN | NDI ANA CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e meemeeeo-
0033 621-01004 1.000 EACH | 325. 00000 325. 00| 325. 00000 325. 00| 325. 00000 325. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG [ | |
0034 621-06559 3234.000 SYS | 0. 55000 1778. 70| 0. 55000 1778. 70| 0. 55000 1778.70
MULCHED SEEDI NG R | | |
0035 621-06567 2.000 MG | 5. 00000 10. 00| 5. 00000 10. 00| 5. 00000 10. 00
WATER [ [ [
0036 621-06574 367.000 SYS | 7. 08000 2598. 36| 7. 08000 2598. 36| 7. 08000 2598. 36
SODDI NG | [ |
0037 701-96089 1240.000 LFT | 35. 00000 43400. 00| 38. 00000 47120. 00| 40. 35000 50034. 00
I
I|

GRATED BOX END SECTION, I, 4:1, 49 IN. |
X 32 IN. | |

0038 702-51005 61.900 CYS 650. 00000 40235. 00| 400. 00000 24760. 00| 495. 00000 30640. 50
CONCRETE, A, SUBSTRUCTURE | |
0039 702-51015 9.000 CYS | 500. 00000 4500. 00| 400. 00000 3600. 00| 350. 00000 3150. 00
CONCRETE, B, FOOTI NGS | | |
0040 702-90915 35.400 CYS | 550. 00000 19470. 00| 500. 00000 17700. 00| 1200. 00000 42480. 00
CONCRETE, A | | |
0041 703-51030 19546. 000 LBS | 0. 65000 12704. 90| 1. 00000 19546. 00| 0. 78000 15245. 88
REI NFORCI NG STEEL | | |
0042 703-51032 26809.000 LBS | 0. 75000 20106. 75| 2. 00000 53618. 00| 0. 88000 23591. 92
REI NFORCI NG STEEL, EPOXY COATED [ | |
0043 704-51002 110.000 CYS | 500. 00000 55000. 00| 450. 00000 49500. 00| 650. 00000 71500. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0044 706-05732 4.000 EACH | 1500. 00000 6000. 00| 1500. 00000 6000. 00| 1190. 00000 4760. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |
0045 706-51020 6.600 CYS | 650. 00000 4290. 00| 650. 00000 4290. 00| 1000. 00000 6600. 00
CONCRETE, C, RAILING | |
0046 709-51821 LUWP | 2700. 00000 2700. 00| 2550. 00000 2550. 00| 2210. 00000 2210. 00
SURFACE SEAL | | |
0047 715-05186 119.000 LFT | 70. 00000 8330. 00| 60. 00000 7140. 00| 107. 70000 12816. 30
PIPE, TYPE 3, O RCULAR 48 IN | | |
0048 715-05188 122.000 LFT | 90. 00000 10980. 00| 85. 00000 10370. 00| 153. 65000 18745. 30
PIPE, TYPE 3, O RCULAR 60 IN [ | |
0049 715-08324 38.000 LFT | 75. 00000 2850. 00| 60. 00000 2280. 00| 140. 50000 5339. 00
PIPE, TYPE 1, DEFORMED, 8.5 SQ FT. | |
0050 715-08326 38.000 LFT | 85. 00000 3230. 00| 63. 00000 2394. 00| 125. 50000 4769. 00
PIPE, TYPE 1, DEFORMED, 9.8 SQ FT. | |
0051 715-97070 2.000 EACH | 5000. 00000 10000. 00| 8000. 00000 16000. 00| 8430. 00000 16860. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 570 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 806, 396. 83 ROUTE :
CALL ORDER : 570 CONTRACT ID : B -28065-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-1582109 [( 3 ) 35-1690004
| RIETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON | NORTHERN | NDI ANA CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g
0052 715-97071 2.000 EACH | 5000. 00000 10000. 00| 9000. 00000 18000. 00| 9145. 00000 18290. 00
GRATED BOX END SECTION, I, 4:1, 53 IN. | | |
X 34 IN, | | [
0053 721-43045 1.000 EACH|  20000. 00000 20000. 00|  35000. 00000 35000.00]  29720. 00000 29720. 00
AUTOVATI C DRAI NAGE GATE, 48 IN | | |
0054 721-43055 1.000 EACH|  34000. 00000 34000.00]  50000. 00000 50000.00]  49970. 86000 49970. 86
AUTOVATI C DRAI NAGE GATE, 60 I N | | |
0055 801-04308 2.000 EACH | 159. 00000 318. 00| 159. 00000 318. 00| 159. 00000 318. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0056 801-06625 16.000 EACH | 60. 00000 960. 00| 60. 00000 960. 00| 60. 00000 960. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0057 801-06640 9.000 EACH | 75. 00000 675. 00| 75. 00000 675. 00| 75. 00000 675. 00
CONSTRUCTI ON SI GN, A | | |
0058 801-07118 48.000 LFT | 10. 50000 504. 00| 10. 50000 504. 00| 10. 50000 504. 00
BARRI CADE, I11-A | | |
0059 801-07119 24.000 LFT | 18. 00000 432. 00| 18. 00000 432. 00| 18. 00000 432.00
BARRI CADE, I11-B | | |
0060 808-06712 300.000 LFT | 0. 30000 90. 00| 0. 30000 90. 00| 0. 30000 90. 00
LINE, PAINT, BROKEN, YELLON 4 IN [ | |
0061 808-06713 2370.000 LFT | 0. 30000 711. 00| 0. 30000 711. 00| 0. 30000 711. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | | [
SECTI ON TOTALS | $ 694, 702. 66| $ 869, 248. 22| $ 951, 135. 36
------------------------------------------ o m m et o e e e e e et ot e e e o e e e e e et e e e e e e memeeoeaoo--

CONTRACT TOTALS | $ 694, 702. 66| $ 869, 248. 22| $ 951, 135. 36




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 042, 449. 12
CALL CRDER 578

: CONTRACT ID :
LETTI NG DATE : 05/25/05 10:00 AM :

DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

B -28068-A
CRAWFCRDSVI LLE DI STRI CT
60 WORK DAYS

DATE : 06/07/05
PAGE : 578 -1
ROUTE
COUNTI ES : MONTGOVERY
PROJECT( S)
TOTAL % OVER
BI D LOW BI D

1  35-1618530
2  35-0918397
3  35-1917625

AMERI CAN CONTRACTI NG & SERVI CES
RI ETH RI LEY CONSTRUCTI ON
M LESTONE CONTRACTCRS, L.P.

$ 935, 361. 45 100. 0000%
$ 1,169, 000. 00 124.9784%
$ 1,169, 960. 93 125.0812%

[( 1 ) 35 1618530
I

AMERI CAN CONTRACTI NG & SERVI

[ (
IR

2 )

ETH RI LEY CONSTRUCTI ON

35- 0918397 [( 3 ) 35-1917625

| M LESTONE CONTRACTCRS, L. P.

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ T Tyt

SECTI ON 0001 BRI DGE REPLACENENT

| | I

0001 105- 06845 LUWP | 16000. 00000 16000. 00| 16000. 00000 16000. 00| 15000. 00000 15000. 00
CONSTRUCTI ON ENG NEERI NG | | |

0002 105- 07038 6.000 MXS | 1800. 00000 10800. 00| 2200. 00000 13200. 00| 2250. 00000 13500. 00
FI ELD OFFI CE, A | | |

0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |

0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |

0005 110- 01001 LUWP | 46000. 00000 46000. 00| 58450. 00000 58450. 00| 60000. 00000 60000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0006 202-02278 1006. 000 LFT | 9. 00000 9054. 00| 9. 00000 9054. 00| 7.00000 7042. 00
CURB, CONCRETE, REMOVE | |

0007 202-02279 278.000 LFT | 17. 00000 4726. 00| 9. 00000 2502. 00| 7.00000 1946. 00
CURB AND GUTTER, REMOVE | |

0008 202-51330 LUWP | 45000. 00000 45000. 00| 27503. 00000 27503. 00| 85500. 00000 85500. 00
PRESENT STRUCTURE, REMOVE | | |

0009 202-52710 716.000 SYS | 8. 00000 5728. 00| 9. 00000 6444. 00| 12. 00000 8592. 00
S| DEWALK, CONCRETE, REMOVE | | |

0010 202- 74045 4.000 EACH | 65. 00000 260. 00| 180. 00000 720. 00| 62. 00000 248. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOV | |

0011 202-91385 6.000 EACH | 250. 00000 1500. 00| 660. 00000 3960. 00| 750. 00000 4500. 00
I NLET, REMOVE | | |

0012 202-91840 63.000 LFT | 5. 25000 330. 75| 12. 00000 756. 00| 5. 25000 330.75
FENCE, CHAIN LI NK, REMOVE | | |

0013 203- 02000 615.000 CYS | 25. 00000 15375. 00| 57. 00000 35055. 00| 22. 00000 13530. 00

[

EXCAVATI ON, COMMON



ENG NEER S ESTI MATE: $ 1, 042, 449. 12

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE :

CQUNTI ES : .IVO\I'I'@\/ERY

DATE :
PAGE :

06/ 07/ 05
578 -2

CEMENT CONCRETE PAVEMENT FOR I]QI VEWAYS,

CALL ORDER : 578 CONTRACT ID : B -28068-A
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1618530 [( 2 ) 35-0918397 3 ) 35-1917625
| AVERI CAN CONTRACTI NG & SERVI | RI ETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 203-02070 337.000 CYS | 7.00000 2359. 00| 30. 00000 10110. 00| 21. 00000 7077.00
BORROW | | |
0015 205- 06937 569.000 LFT | 2. 00000 1138. 00| 2. 00000 1138. 00| 2. 00000 1138. 00
TEMPORARY SI LT FENCE | |
0016 207-08264 2923.000 SYS | 5. 00000 14615. 00| 12. 00000 35076. 00| 6. 50000 18999. 50
SUBGRADE TREATMENT, TYPE |1 | | |
0017 211-07454 1098.000 CYS | 33. 00000 36234. 00| 25. 00000 27450. 00| 45. 00000 49410. 00
STRUCTURE BACKFI LL | [
0018 301-07448 16.000 TON | 50. 00000 800. 00| 90. 00000 1440. 00| 25. 00000 400. 00
COMPACTED AGGREGATE, NO. 53, BASE | |
0019 303-01180 9.000 TON | 50. 00000 450. 00| 90. 00000 810. 00| 34. 00000 306. 00
COMPACTED AGGREGATE, NQ 53 | |
0020 306-08034 319.000 SYS | 20. 00000 6380. 00| 20. 00000 6380. 00| 15. 00000 4785. 00
MLLING ASPHALT, 1 1/2 IN | | [
0021 402-07434 197.000 TON | 64. 00000 12608. 00| 64. 00000 12608. 00| 60. 00000 11820. 00
HVA SURFACE, TYPE C | | |
0022 402-07439 327.000 TON | 49. 00000 16023. 00| 48. 00000 15696. 00| 48. 00000 15696. 00
HVA | NTERVEDI ATE, TYPE C | | |
0023 402-07442 1637.000 TON | 40. 00000 65480. 00| 40. 00000 65480. 00| 40. 00000 65480. 00
HVA BASE, TYPE C | | |
0024 402-07452 26.000 TON | 64. 00000 1664. 00| 64. 00000 1664. 00| 48. 00000 1248. 00
HVA, TYPE C, WEDGE AND LEVEL | | |
0025 406- 05520 2.000 TON | 190. 00000 380. 00| 190. 00000 380. 00| 500. 00000 1000. 00
ASPHALT FOR TACK COAT | | |
0026 603-01159 45.000 LFT | 17. 00000 765. 00| 17. 00000 765. 00| 18. 00000 810. 00
FENCE, CHAIN LINK, 42 IN | | |
0027 604-07902 93.000 SYS | 55. 00000 5115. 00| 110. 00000 10230. 00| 160. 00000 14880. 00
CURB RAVP, CONCRETE, H | | |
0028 604-07903 53.000 SYS | 65. 00000 3445. 00| 110. 00000 5830. 00| 115. 00000 6095. 00
CURB RAVP, CONCRETE, K | | |
0029 604-91531 603.000 SYS | 30. 00000 18090. 00| 55. 00000 33165. 00| 45. 00000 27135. 00
S| DEWALK, CONCRETE, 4 IN. | | |
0030 605-06120 118.000 LFT | 20. 00000 2360. 00| 36. 00000 4248. 00| 25. 00000 2950. 00
CURB, CONCRETE | | |
0031 605-06150 1425.000 LFT | 25. 00000 35625. 00| 24. 00000 34200. 00| 14. 50000 20662. 50
CURB AND GUTTER, C, CONCRETE | | |
0032 611-05330 201.000 SYS | 35. 00000 7035. 00| 75. 00000 15075. 00| 41. 00000 8241. 00
I I I
I I I

6 IN



| NDI ANA DEPARTMENT COF TRANSPCORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 07/ 05
578 -3

ENG NEER' S ESTI MATE: $ 1,042, 449. 12 ROUTE
CALL ORDER : 578 CONTRACT ID : B -28068-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CQRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1618530 [( 2 ) 35-0918397 3 ) 35-1917625
| AVERI CAN CONTRACTI NG & SERVI | RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0033 611-95023 3.000 EACH | 160. 00000 480. 00| 165. 00000 495. 00| 160. 00000 480. 00
MAI LBOX ASSEMBLY, RESET | | [
0034 616-02320 492.000 SYS | 2. 25000 1107. 00| 4.00000 1968. 00| 4.00000 1968. 00
GEOTEXTI LES | [ [
0035 616- 05689 292.000 TON | 25. 00000 7300. 00| 48. 00000 14016. 00| 32. 00000 9344. 00
R PRAP, CLASS 2 | |
0036 621-01004 2.000 EACH | 500. 00000 1000. 00| 600. 00000 1200. 00| 485. 00000 970. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0037 621-06545 0.017 TON | 1200. 00000 20. 40| 825. 00000 14. 03] 1400. 00000 23.80
FERTI LI ZER | |
0038 621-06557 13.000 LBS | 40. 00000 520. 00| 7.00000 91. 00| 37. 00000 481. 00
SEED M XTURE, T | | |
0039 621-06560 1579.000 SYS | 0. 70000 1105. 30| 0. 50000 789. 50| 0. 72000 1136. 88
MULCHED SEEDI NG, U | [ [
0040 621-06565 0.300 TON | 800. 00000 240. 00| 800. 00000 240. 00| 800. 00000 240. 00
MULCHI NG MATERI AL [ | [
0041 621-06567 0.500 MG | 10. 00000 5. 00) 1. 00000 0. 50| 11. 00000 5.50
VATER | | |
0042 621-06575 106.000 SYS | 22. 00000 2332. 00| 7.00000 742. 00| 24. 00000 2544. 00
SODDI NG, NURSERY | | |
0043 703-51032 554.000 LBS | 1. 50000 831. 00| 3..30000 1828. 20| 3.00000 1662. 00
REI NFORCI NG STEEL, EPOXY COATED | | |
0044 706-51025 42.000 LFT | 175. 00000 7350. 00| 450. 00000 18900. 00| 285. 00000 11970. 00
CONCRETE, C, RAILING | | |
0045 709-51821 LUWP | 700. 00000 700. 00| 680. 00000 680. 00| 750. 00000 750. 00
SURFACE SEAL | | |
0046 715-05148 6.000 LFT | 75. 00000 450. 00| 136. 00000 816. 00| 90. 00000 540. 00
PIPE, TYPE 2, CIRCULAR 10 IN. | | |
0047 715-05149 296.000 LFT | 40. 00000 11840. 00| 85. 00000 25160. 00| 42.00000 12432. 00
PIPE, TYPE 2, CIRCULAR 12 IN. [ | |
0048 715-05151 310.000 LFT | 44. 00000 13640. 00| 50. 00000 15500. 00| 44. 00000 13640. 00
PIPE, TYPE 2, CIRCULAR 15 IN. [ | |
0049 715-05152 82.000 LFT | 50. 00000 4100. 00| 75. 00000 6150. 00| 47.00000 3854. 00
PIPE, TYPE 2, CIRCULAR 18 IN. [ | |
0050 715-05156 50.000 LFT | 80. 00000 4000. 00| 110. 00000 5500. 00| 72. 00000 3600. 00
PIPE, TYPE 2, O RCULAR 30 IN | | |
0051 715-46005 1.000 EACH | 550. 00000 550. 00| 260. 00000 260. 00| 325. 00000 325. 00
I

PI PE END SECTIQN, 15 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 07/ 05
578 -4

ENG NEER S ESTIMATE: $ 1,042, 449. 12 RQUTE
CALL ORDER : 578 CONTRACT ID : B -28068-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-1618530 | 2 ) 35-0918397 3 ) 35-1917625
| AVERI CAN CONTRACTI NG & SERVI | RI ETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

0052 715-46010

PI PE END SECTION, 18 IN

0053 715-46030

PI PE END SECTION, 30 IN

0054 715-90052
LI FT STATION
0055 720-45080
I NLET, S14
0056 720-45085
I NLET, T14
0057 720-45410
MANHCOLE, C4
0058 720-95422
MANHCLE, J4
0059 720-98174
I NLET, B15
0060 720-98555
I NLET, C15
0061 723-06660
W NGMLL
0062 723-06912

STRUCTURE, PRECAST THREE S| DED, 240

X 96 IN
0063 728-98377

MASONRY COATI NG

0064 801-04308

3

130

105

4.

ROAD CLOSURE Sl GN ASSEMBLY

0065 801-06625

17

DETOUR ROUTE MARKER ASSEMBLY

0066 801-06640

6

CONSTRUCTI ON SIGN, A

0067 801-06645

7

CONSTRUCTION SIGN, B

0068 801-06775

MAI NTAI NI NG TRAFFI C

0069 801-07118
BARRI CADE,
0070 801-07119
BARRI CADE,

Ir-A

-8B

114.

122

. 000

. 000

. 000

. 000

. 000

000
000

000

000
000
000
000

000
000

|
AMOUNT]

I
AMOUNT]

NI T PRICE UNIT PRICE
e e e e e e e eeeeoaoaon e +

EACH | 600. 00000 600. 00| 270. 00000 270. 00
EACH | 850. 00000 850.00{ 390. 00000 390. 00
LUVP |  150000. 00000 150000.00{ 199000. 00000 199000. 00
EACH | 2000. 00000 4000.00“ 1650. 00000 3300.00J
EACH f 2000. 00000 10000.00{ 1665. 00000 8325. 00
EACH ; 2500. 00000 5000.00{ 2600. 00000 5200. 00
EACH I 3500. 00000 3500.00{ 6500. 00000 6500. 00
EACH ; 2500. 00000 7500.00, 2100. 00000 6300. 00
EACH I 2600. 00000 7800.00I 2250. 00000 6750. 00
SYS ; 800. 00000 104000.00} 360. 00000 46800. 00
LFT 1 1750. 00000 183750.001 2850. 00000 299250. 00

IN | | |
LUVP : 1700. 00000 1700.00} 1620. 00000 1620. 00
EACH ; 200. 00000 800.00; 195. 00000 780. 00
EACH H 70. 00000 1190.00J 65. 00000 1105. 00
EACH f 150. 00000 900.00} 125. 00000 750. 00
EACH 1 45. 00000 315.001 45. 00000 315. 00
LUWP J 1000. 00000 1000.00} 21000. 00000 21000. 00
LFT : 10. 00000 1140.001 9. 75000 1111. 50
LFT E 13. 00000 1586.00{ 12. 50000 1525.0&

UNIT PRI CE

360
750
192000.
1900.
2000
2440.
2605.
2350.
2335.
630

2400

1700.

205

70

130

50

58000

10

13

00000
00000
00000
00000
00000
00000
00000
00000
00000
00000

00000

00000

00000

00000

00000

00000

00000

00000
00000

750
192000
3800
10000
4880.
2605
7050
7005
81900

252000

1700.

820

1190

780

350

58000

1140.

1586

.00

00
00
00
00
00
00
00
00
00

00

00

00

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 07/ 05
578 -5

ENG NEER S ESTI MATE: $ 1, 042, 449. 12 ROUTE :
CALL ORDER : 578 CONTRACT ID : B -28068-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
I ( ) 35- 1618530 [( 2 ) 35-0918397 [( 3 ) 35-1917625
| AVERI CAN CONTRACTI NG & SERVI | R ETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0071 802-76025 36.000 SFT | 15. 50000 558. 00| 15. 00000 540. 00| 15. 00000 540. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0072 802- 76055 162.000 LFT | 10. 00000 1620. 00| 9. 00000 1458. 00| 10. 00000 1620. 00
SI GN POST, A [ | |
0073 802-91122 11.000 EACH | 95. 00000 1045. 00| 290. 00000 3190. 00| 100. 00000 1100. 00
SI'GN, GROUND MOUNTED, RESET | | |
0074 802-93494 32.000 LFT | 12. 00000 384. 00| 11. 00000 352. 00 12. 00000 384. 00
POST, ROUND, GALVANI ZED | | |
0075 808-06714 1164.000 LFT | 1. 00000 1164. 00| 0. 98000 1140. 72| 1. 00000 1164. 00
LINE, PAINT, SOLID, YELLOW 4 IN | [ |
0076 808-06726 69.000 LFT | 3. 00000 207. 00| 2. 75000 189. 75| 3. 00000 207. 00
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
24 IN | | [
0077 808- 75100 360.000 LFT | 1. 50000 540. 00| 1. 38000 496. 80| 1. 50000 540. 00
TRANSVERSE MARKI NGS, PAI NT, CROSSWALK | [ |
LINE, 6 IN. | | |
0078 615-97797 2.000 EACH | 650. 00000 1300. 00| 800. 00000 1600. 00| 1100. 00000 2200. 00
PLAQUE, BRONZE , H STORI CAL MARKER | [ |
SECTI ON TOTALS | $ 935, 361. 45| $ 1, 169, 000. 00| $ 1, 169, 960. 93
------------------------------------------ o m m e m e e o e e e et o e o e o e e e e e et e e e e e m e emeeoeaoo--
CONTRACT TOTALS | $ 935, 361. 45| $ 1, 169, 000. 00| $ 1, 169, 960. 93




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 582 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 354, 301. 00 ROUTE : | -65
CALL ORDER : 582 CONTRACT ID : B -28069-A COUNTI ES : MAR ON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 10/08/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOV BI D
1 351645115 THREE STAR PAI NTI NG $ 255,910. 00 100. 0000%
2 351778430 SPANOS, N I. PAINTING INC $ 259,589.00 101.4376%
3 351131315 FI VE STAR PAINTING | NC. $ 263, 295. 00 102. 8858%
4 35-1841931 VENUS PAI NTI NG COVPANY $ 361, 601.00 141.3001%
5 351342917 TOM CRI ST PAI NTI NG COVPANY CONDI TI ONAL BI D $ 377,401.00 147.4741%
6  41-1224817 ABHE & SVOBCDA, | NC. $ 1,363, 770.00 532.9100%
(1 ) 35 1645115 [( 2 ) 351778430 [( 3 ) 35-1131315
| THREE STAR PAI NTI NG | SPANGS, N.1. PAINTING INC. |FIVE STAR PAINTING |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m o e e e m e et ot e o e e o e e e e e et e e e e e e memeeoeaoo--
SECTI ON 0001 BRI DGE PAI NTI NG
I I |
0001 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |
0002 110-01001 LUWP | 11300. 00000 11300.00]  12500. 00000 12500. 00|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 05926 LUWP | 320. 00000 320. 00| 3000. 00000 3000. 00| 1000. 00000 1000. 00
ENVI RONVENTAL CONTROL , STR NO 1 | | [
0004 619-05926 LUWP | 273. 00000 273. 00| 3000. 00000 3000. 00| 1000. 00000 1000. 00
ENVI RONVENTAL CONTROL , STR NO. 2 | | |
0005 619-05926 LUWP | 778. 00000 778. 00| 3000. 00000 3000. 00| 1000. 00000 1000. 00
ENVI RONVENTAL CONTROL , STR NO. 3 | | |
0006 619-05926 LUWP | 778. 00000 778. 00| 3000. 00000 3000. 00| 1000. 00000 1000. 00
ENVI RONVENTAL CONTROL , STR NO. 4 | | |
0007 619-51859 LUWP | 3840. 00000 3840.00|  20000. 00000 20000.00]  14741. 00000 14741. 00
PAINT STEEL BRIDGE , STR NO 1 | | |
0008 619-51859 LUWP | 3274. 00000 3274.00|  18000. 00000 18000.00]  14741. 00000 14741. 00
PAINT STEEL BRIDGE , STR NO 2 [ | |
0009 619-51859 LUWP | 9330. 00000 9330.00]  30000. 00000 30000. 00|  24125. 00000 24125. 00
PAINT STEEL BRIDGE , STR NO 3 | | |
0010 619-51859 LUWP | 9330. 00000 9330.00]  30000. 00000 30000.00]  24125. 00000 24125.00
PAINT STEEL BRIDGE , STR NO 4 | | |
0011 619-61000 LUMP | 37200. 00000 37200.00|  25064. 00000 25064.00]  29481. 00000 29481. 00
CLEAN STEEL BRIDGE , STR NO 1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 354, 301. 00

CALL CRDER : 582 CONTRACT ID : B -28069-A
LETTI NG DATE : 05/25/05 10:00 AM DI STR CT :
SET- ASI DE :

GREENFI ELD DI STRI CT

RQUTE : 1-65
COUNTI ES

VAR ON

DATE :
PAGE :

06/ 07/ 05
582 -2

LINE NO/ | TEM CCDE /
| TEM DESCRI PTI ON

0012 619-61000

CLEAN STEEL BRI DCE ,

0013 619-61000

CLEAN STEEL BRI DCE ,

0014 619-61000

CLEAN STEEL BRI DCE ,

0015 709-51821
SURFACE SEAL
0016 709-51821
SURFACE SEAL
0017 709-51821
SURFACE SEAL
0018 709-51821
SURFACE SEAL
0019 801-06775

MAI NTAI NI NG TRAFFI C

0020 801-06775

MAI NTAI NI NG TRAFFI C

0021 801-06775

MAI NTAI NI NG TRAFH C

0022 801-06775

MAI NTAI NI NG TRAFFI C

1

STR

STR

STR

STR

SECTI ON TOTALS

CONTRACT TOTALS

[( 1 ) 35 1645115 [( 2 ) 35-1778430
| THREE STAR PAI NTI NG | SPANCS, N.I. PAINTING INC
ALT I | I
QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT]
e Feceemcccecccccccameec e +
LUMP |  43188. 00000 43188.00|  20624. 00000 20624. 00
STR NO 2 | | |
LUMP |  66000. 00000 66000. 00|  40200. 00000 40200. 00
STR N0 3 | | |
LUMP |  66000. 00000 66000. 00|  40200. 00000 40200. 00
STR NO 4 [ |
LUMP | 320. 00000 320. 00| 1000. 00000 1000. 00
NO. 1 I I
LUWP | 273. 00000 273. 00| 1000. 00000 1000. 00
NO 2 | |
LUWP | 778. 00000 778. 00| 1000. 00000 1000. 00
NO. 3 | |
LUMP | 778. 00000 778. 00| 1000. 00000 1000. 00|
NO. 4 | |
LUWP | 320. 00000 320. 00| 2000. 00000 2000. 00
, STR NO 1 | | |
LUWP | 273. 00000 273. 00| 1000. 00000 1000. 00
, STR NO. 2 | | |
LUMP | 778. 00000 778. 00| 2000. 00000 2000. 00
, STR NO 3 | |
LUMP | 778. 00000 778. 00| 2000. 00000 2000. 00
, STR N0 4 | | |
| $ 255, 910. 00| $ 259, 589. 00
o e eaea - e e e e m e e
| $ 255, 910. 00| $ 259, 589. 00

( 3 ) 35-1131315
| FI VE STAR PAI NTI NG

UNIT PRI CE

29481. 00000

48250. 00000

48250. 00000

400. 00000

400. 00000

400. 00000

400. 00000

850. 00000

850. 00000

1400. 00000

1400. 00000

I NC

400

400

400.

400.

850.

850

.00

.00

.00

00

00

00

00

00

00

.00

.00

.00

.00




ENG NEER S ESTIMATE: $ 354, 301. 00

CALL CRDER : 582

LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

B -28069-A

GREENFI ELD DI STRI CT

COUNTI ES :

RQUTE :

| -65

MARI ON

DATE :
PACE :

06/ 07/ 05
582 -3

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 BRI DGE PAI NTI NG

0001 106-03285 1. 000

FAI LED MATERI AL
0002 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0003 619-05926

ENVI RONMENTAL CONTROL , STR NO. 1
0004 619-05926

ENVI RONMENTAL CONTRCL , STR NO
0005 619-05926

ENVI RONMENTAL CONTRCL , STR. NO. 3

NO.

0006 619-05926

ENVI RONVENTAL CONTRCL , STR 4
0007 619-51859

PAINT STEEL BRIDGE , STR NO 1
0008 619-51859

PAINT STEEL BRIDGE , STR NO. 2
0009 619-51859

PAINT STEEL BRIDGE , STR NO. 3
0010 619-51859

PAINT STEEL BRIDGE , STR NO 4
0011 619-61000

CLEAN STEEL BRIDGE , STR NO 1
0012 619-61000

CLEAN STEEL BRIDGE , STR NO 2
0013 619-61000

CLEAN STEEL BRIDGE , STR NO 3
0014 619-61000

CLEAN STEEL BRIDGE , STR NO 4

0015 709-51821
SURFACE SEAL , STR. NO 1
0016 709-51821
SURFACE SEAL , STR NO. 2
0017 709-51821
SURFACE SEAL , STR NO 3
0018 709-51821
SURFACE SEAL , STR. NO. 4
0019 801-06775
MAI NTAINING TRAFFIC , STR NO. 1

| 4 ) 351841931
| VENUS PAI NTI NG COVPANY

| (
| TOM CRI ST PAI NTI NG COMPANY

|
AMOUNT|

5 ) 35-1342917

I
AMOUNT

UNT PR CE UNT PRI CE

----- e

DL I| 1. 00000 1. OOI 1. 00000 1. 00||
LUWP I 30000. 00000 30000. OOI 8000. 00000 8000. OOI
LUWP |I 300. 00000 300. OO|I 15000. 00000 15000. 00|I
LUWP || 300. 00000 300. 00|I 15000. 00000 15000. 00{
LUWP || 300. 00000 300. OO|I 20000. 00000 20000. 00||
LUMP || 300. 00000 300. OOI 20000. 00000 20000. OOI
LuUwP || 10000. 00000 10000. 00|| 20000. 00000 20000. 00||
LUWP } 10000. 00000 10000. 00{ 20000. 00000 20000. OO||
LuUwP || 10000. 00000 10000. 00|| 30000. 00000 30000. OOI
LUWP || 10000. 00000 10000. OO|| 30000. 00000 30000. 00||
LUWP || 72000. 00000 72000. OO|| 30000. 00000 30000. 00||
LUWP I 72000. 00000 72000. OOI 30000. 00000 30000. OO||
LUWP || 72000. 00000 72000. OO{ 60000. 00000 60000. OOI
LuUwP 1 72000. 00000 72000. OO{ 60000. 00000 60000. 00|
LUMP || 300. 00000 300. OOI 300. 00000 300. 00|
LUMP || 300. 00000 300. 00|| 300. 00000 300. 00|
LUMP || 300. 00000 300. 00, 400. 00000 400. 00|
LUMP I| 300. 00000 300. 001 400. 00000 400. OOI
LUWP || 300. 00000 300. 00|| 4000. 00000 4000. 00{

6 ) 41-1224817

| ABHE & SVOBCDA, | NC
UNIT PRI CE AMOUNT
1. 00000 1.00
68180. 00000 68180. 00
107780. 00000 107780. 00
99150. 00000 99150. 00
113910. 00000 113910. 00
113910. 00000 113910. 00
67400. 00000 67400. 00
61940. 00000 61940. 00
92550. 00000 92550. 00
92550. 00000 92550. 00
94250. 00000 94250. 00
86650. 00000 86650. 00
129450. 00000 129450. 00
129450. 00000 129450. 00
4500. 00000 4500. 00
4049. 00000 4049. 00
3100. 00000 3100. 00
3100. 00000 3100. 00
19900. 00000 19900. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 06/07/05

PAGE : 582 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 354, 301. 00 ROUTE : | -65
CALL ORDER : 582 CONTRACT ID : B -28069-A COUNTI ES : MARI ON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 351841931 [( 5 ) 35-1342917 6 ) 41-1224817
| VENUS PAI NTI NG COVPANY | TOM CRI ST PAI NTI NG COMPANY | ABHE & SVOBCDA, | NC.
| TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0020 801-06775 LUWP | 300. 00000 300. 00| 4000. 00000 4000. 00|  17250. 00000 17250. 00
MAI NTAI NI NG TRAFFIC , STR NO. 2 | | |
0021 801-06775 LUWP | 300. 00000 300. 00| 5000. 00000 5000.00]  27350. 00000 27350. 00
MAI NTAI NI NG TRAFFIC , STR NO. 3 | |
0022 801-06775 LUWP | 300. 00000 300. 00| 5000. 00000 5000.00]  27350. 00000 27350. 00
MAI NTAI NI NG TRAFFIC , STR NO. 4 | | |
SECTI ON TOTALS | $ 361, 601. 00| $ 377, 401. 00 $ 1, 363, 770. 00
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e eeeeoo o
CONTRACT TOTALS | $ 361, 601. 00| $ 377, 401. 00| $ 1, 363, 770. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 584 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 362, 531.00 ROUTE : | -74
CALL ORDER : 584 CONTRACT ID : B -28070-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 10/08/05 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 36-2726271 DAGLAS, A G PAINTI NG CO CONDI TI ONAL Bl D AND NOT AWARDABLE $ 311,001.00  99.7044%
2 351131315 FI VE STAR PAI NTING | NC CONDI TI ONAL BI D AND AWARD $ 311,923.00 100.0000%
3 35-1778430 SPANCS, N. 1. PAINTING INC CONDI TI ONAL BI D $ 344,001.00 110.2839%
4  35-1645115 THREE STAR PAI NTI NG CONDI TI ONAL BI D $ 350, 996.32 112.5266%
5  41-1224817 ABHE & SVOBCDA, | NC. $ 1,457,770.00 467.3493%
[( 1 ) 36-2726271 [( 2 ) 35-1131315 |[( 3 ) 35-1778430
| DAGLAS, A. G PAINTING CO | FI VE STAR PAINTING | NC. | SPANCS, N.1. PAINTING INC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS
SECTI ON 0001 BRI DGE PAI NTI NG
| | I
0001 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAl LED MATERI AL | |
0002 110- 01001 LUMP |  16000. 00000 16000. 00| 7000. 00000 7000. 00|  17000. 00000 17000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0003 619- 05926 LUWP | 2000. 00000 2000. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL , STR. NO. | [ |
0004 619- 05926 LUMP | 1000. 00000 1000. 00| 500. 00000 500. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL , STR. NO. | | |
0005 619- 05926 LUWP | 1000. 00000 1000. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL , STR. NO. | | |
0006 619- 05926 LUWP | 1000. 00000 1000. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL , STR. NO. | |
0007 619- 05926 LUWP | 2000. 00000 2000. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL , STR. NO. | |
0008 619-51859 LUMP | 30000. 00000 30000. 00|  28629. 00000 28629.00]  40000. 00000 40000. 00
PAINT STEEL BRIDGE , STR NO. 1 | | |
0009 619-51859 LUMP | 10000. 00000 10000. 00| 5655. 00000 5655.00]  10000. 00000 10000. 00
PAINT STEEL BRIDGE , STR NO. 2 | | |
0010 619-51859 LUMP |  15000. 00000 15000. 00|  17968. 00000 17968.00]  21000. 00000 21000. 00
PAI NT STEEL BRIDGE, STR NO 3 | |
0011 619-51859 LUMP |  15000. 00000 15000. 00|  15945. 00000 15945. 00|  21000. 00000 21000. 00
PAINT STEEL BRIDGE , STR NO 4 | | |
0012 619-51859 LUMP | 30000. 00000 30000. 00|  27977. 00000 27977.00]  47000. 00000 47000. 00
PAINT STEEL BRIDGE , STR NO. 5 [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 584 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 362, 531. 00 ROUTE : |-74
CALL ORDER : 584 CONTRACT ID : B -28070-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 36-2726271 [( 2 ) 35-1131315 [( 3 ) 35-1778430
| DAGLAS, A G PAINTI NG CO | FI VE STAR PAINTING | NC. | SPANGS, N.I. PAINTING |NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0013 619-61000 LUMP |  50000. 00000 50000. 00|  57258. 00000 57258.00|  44000. 00000 44000.
CLEAN STEEL BRIDGE , STR NO 1 | |
0014 619-61000 LUMP |  15000. 00000 15000. 00|  11311. 00000 11311.00|  14000. 00000 14000.
CLEAN STEEL BRIDGE , STR NO 2 | | |
0015 619-61000 LUMP |  32000. 00000 32000.00|  36935. 00000 36935.00]  30000. 00000 30000.
CLEAN STEEL BRIDGE , STR NO 3 [ | |
0016 619-61000 LUMP | 32000. 00000 32000.00]  32890. 00000 32890.00|  30000. 00000 30000.
CLEAN STEEL BRIDGE , STR NO 4 | |
0017 619-61000 LUMP |  45000. 00000 45000.00]  55954. 00000 55954. 00|  50000. 00000 50000.
CLEAN STEEL BRIDGE , STR NO 5 | |
0018 709-51821 LUWP | 1000. 00000 1000. 00| 500. 00000 500. 00| 1000. 00000 1000.
SURFACE SEAL , STR NO. 1 | | |
0019 709-51821 LUWP | 1000. 00000 1000. 00| 200. 00000 200. 00| 1000. 00000 1000.
SURFACE SEAL , STR NO. 2 | | |
0020 709-51821 LUWP | 1000. 00000 1000. 00| 400. 00000 400. 00| 1000. 00000 1000.
SURFACE SEAL , STR NO 3 | | |
0021 709-51821 LUWP | 1000. 00000 1000. 00| 400. 00000 400. 00| 1000. 00000 1000.
SURFACE SEAL , STR NO 4 | | |
0022 709-51821 LUWP | 1000. 00000 1000. 00| 500. 00000 500. 00| 1000. 00000 1000.
SURFACE SEAL , STR NO. 5 | | |
0023 801-06775 LUWP | 2000. 00000 2000. 00| 1800. 00000 1800. 00| 1000. 00000 1000.
MAI NTAI NING TRAFFIC, STR NO 1 | | |
0024 801-06775 LUWP | 1000. 00000 1000. 00| 350. 00000 350. 00| 1000. 00000 1000.
MAI NTAINING TRAFFIC , STR NO 2 | | |
0025 801-06775 LUWP | 2000. 00000 2000. 00| 2000. 00000 2000. 00| 1000. 00000 1000.
MAI NTAINING TRAFFIC , STR NO 3 | | |
0026 801-06775 LUWP | 2000. 00000 2000. 00| 2000. 00000 2000. 00| 1000. 00000 1000.
MAI NTAINING TRAFFIC , STR NO 4 | | |
0027 801-06775 LUWP | 2000. 00000 2000. 00| 1750. 00000 1750. 00| 1000. 00000 1000.
MAI NTAINING TRAFFIC , STR NO 5 | | |
SECTI ON TOTALS [ $ 311, 001. 00| $ 311, 923. 00| $ 344, 001.
------------------------------------------ o S

CONTRACT TOTALS | $ 311, 001. 00| $ 311, 923. 00| $ 344, 001.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PACE : 584 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 362, 531. 00 ROUTE : |-74
CALL ORDER : 584 CONTRACT ID : B -28070-A COUNTI ES : MAR ON SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1645115 [( 5 ) 41-1224817 I ( )
| THREE STAR PAI NTI NG | ABHE & SVOBCDA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
SECTI ON 0001 BRI DGE PAI NTI NG
I I
0001 106-03285 1.000 DA | 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | |
0002 110-01001 LUMP | 17049. 50000 17049.50|  72880. 00000 72880. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 619- 05926 LUWP | 518. 00000 518.00| 167625. 00000 167625. 00
ENVI RONVENTAL CONTROL , STR N0 1 | |
0004 619-05926 LUWP | 213. 00000 213.00|  43550. 00000 43550. 00
ENVI RONVENTAL CONTRCL , STR NO 2 | |
0005 619-05926 LUWP | 527. 00000 527.00|  91960. 00000 91960. 00
ENVI RONVENTAL CONTROL , STR NO. 3 | |
0006 619-05926 LUWP | 490. 00000 490.00|  98290. 00000 98290. 00
ENVI RONVENTAL CONTROL , STR NO. 4 | |
0007 619-05926 LUWP | 993. 00000 993.00| 136789. 00000 136789. 00
ENVI RONVENTAL CONTROL , STR NO. 5 | |

0008 619-51859 LUWP | 13705. 68000 13705. 68| 104820. 00000 104820. 00

PAINT STEEL BRIDGE , STR NO 1 | |

0009 619-51859 LUWP | 2549. 04000 2549.04|  27255.00000 27255. 00
PAINT STEEL BRIDGE , STR NO 2 |

0010 619-51859 LUWP |
PAINT STEEL BRIDGE , STR NO 3 | |

0011 619-51859 LUWP | 5882. 40000 5882.40]  61460. 00000 61460. 00
PAINT STEEL BRIDGE , STR NO 4 | |

0012 619-51859 LUMP | 11912. 00000 11912.00|  86610. 00000 86610. 00
PAINT STEEL BRIDGE , STR NO 5 [ |

0013 619-61000 LUMP | 86459. 45000 86459. 45|  110160. 00000 110160. 00
CLEAN STEEL BRIDGE , STR NO 1 | |

0014 619-61000 LUMP |  28056. 00000 28056.00]  38140. 00000 38140. 00
CLEAN STEEL BRIDGE , STR NO 2 | |

0015 619-61000 LUMP | 44792.00000 44792.00]  80400. 00000 80400. 00
CLEAN STEEL BRIDGE , STR NO 3 | |

0016 619-61000 LUMP |  41667.00000 41667.00]  85950. 00000 85950. 00
CLEAN STEEL BRIDGE , STR NO 4 | |

0017 619-61000 LUMP |  84375.67000 84375.67|  84710. 00000 84710. 00
CLEAN STEEL BRIDGE , STR NQ 5 | |

0018 709-51821 LUWP | 518. 00000 518. 00| 3150. 00000 3150. 00
SURFACE SEAL , STR NO. 1 | |

0019 709-51821 LUWP | 213. 00000 213. 00| 925. 00000 925. 00

I
I
I
|
I
I
I
|
I
|
I
|
I
|
I
|
|
6323. 58000 6323.58|  57450. 00000 57450. 00|
|
I
I
|
|
I
I
I
|
I
|
I
I
|
I
|

SURFACE SEAL , STR NO 2 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/07/05
PACE : 584 -4

ENG NEER S ESTIMATE: $ 362, 531. 00 ROUTE : | -74
CALL ORDER : 584 CONTRACT ID : B -28070-A COUNTI ES : MARI ON SHELBY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1645115 [( 5 ) 41-1224817 I ( )
| THREE STAR PAI NTI NG | ABHE & SVOBCDA, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0020 709-51821 LUWP | 527. 00000 527. 00| 1940. 00000 1940. 00|
SURFACE SEAL , STR NO. 3 | |
0021 709-51821 LUWP | 490. 00000 490. 00| 2160. 00000 2160. 00|
SURFACE SEAL , STR. NO. 4 | |
0022 709-51821 LUWP | 993. 00000 993. 00| 4055. 00000 4055. 00|
SURFACE SEAL , STR NO 5 | | [
0023 801-06775 LUWP | 518. 00000 518.00|  30970. 00000 30970. 00|
MAI NTAI NI NG TRAFFI C , STR NO | | |
0024 801-06775 LUWP | 213. 00000 213. 00| 6780. 00000 6780. 00|
MAI NTAI NI NG TRAFFI C , STR NO | | |
0025 801-06775 LUWP | 527. 00000 527.00|  15990. 00000 15990. 00|
MAI NTAI NI NG TRAFFI C , STR NO. | | |
0026 801-06775 LUWP | 490. 00000 490.00|  18160. 00000 18160. 00|
MAI NTAI NI NG TRAFFI C , STR NO. | | |
0027 801-06775 LUWP | 993. 00000 993.00|  25590. 00000 25590. 00|
MAI NTAI NI NG TRAFFI C , STR NO | | |
SECTI ON TOTALS | $ 350, 996. 32| $ 1, 457, 770. 00| $
------------------------------------------ g o S
CONTRACT TOTALS | $ 350, 996. 32| $ 1, 457, 770. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 586 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 306, 601. 00 ROUTE : |-70
CALL ORDER : 586 CONTRACT ID : B -28071-A COUNTI ES : HANCOCK VAYNE
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 06/19/06 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 36-2726271 DAGLAS, A G PA NTING CO CONDI TI ONAL BI D AND AVWARD $ 271,501. 00 100. 0000%
2 351131315 FI VE STAR PAI NTI NG, | NC. $ 292,544.00 107.7506%
3 35-1645115 THREE STAR PAI NTI NG CONDI TI ONAL BI D $ 307, 285. 45 113.1802%
4  35-1778430 SPANCS, N. 1. PAINTING |INC CONDI TI ONAL BI D $ 351, 401. 00 129. 4290%
5  41-1224817 ABHE & SVOBODA, | NC. $ 1,473, 770.00 542.8230%
[( 1 ) 36-2726271 [( 2 ) 35-1131315 |[( 3 ) 35-1645115
| DAGLAS, A G PAINTI NG CO | FI VE STAR PAINTING | NC | THREE STAR PAI NTI NG
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS
SECTI ON 0001 BRI DGE PAI NTI NG
| | I
0001 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAl LED MATERI AL [ | |
0002 110- 01001 LUMP | 13000. 00000 13000. 00]  10000. 00000 10000. 00]  14510. 35000 14510. 35
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 05926 LUWP | 1000. 00000 1000. 00| 1000. 00000 1000. 00| 564. 00000 564. 00
ENVI RONVENTAL CONTROL , STR NO. 1 | | |
0004 619- 05926 LUMP | 1000. 00000 1000. 00| 500. 00000 500. 00| 251. 00000 251. 00
ENVI RONVENTAL CONTROL , STR NO. 2 | | |
0005 619- 05926 LUWP | 1000. 00000 1000. 00| 500. 00000 500. 00| 489. 00000 489. 00
ENVI RONVENTAL CONTRCL , STR NO. 3 | | |
0006 619- 05926 LUMP | 1000. 00000 1000. 00| 500. 00000 500. 00| 284. 00000 284.00
ENVI RONVENTAL CONTROL , STR NO. 4 | | |
0007 619- 05926 LUWP | 1000. 00000 1000. 00| 1000. 00000 1000. 00| 297. 00000 297. 00
ENVI RONVENTAL CONTROL , STR NO. 5 | | |
0008 619- 05926 LUWP | 1000. 00000 1000. 00| 1000. 00000 1000. 00| 531. 00000 531. 00
ENVI RONVENTAL CONTRCL , STR. NO. 6 | | |
0009 619- 05926 LUWP | 1000. 00000 1000. 00| 1000. 00000 1000. 00| 343. 00000 343. 00
ENVI RONVENTAL CONTRCL , STR NO. 7 | | |
0010 619-51859 LUMP |  15000. 00000 15000. 00]  12561. 00000 12561. 00| 9203. 00000 9203. 00
PAINT STEEL BRIDGE , STR NO. 1 | | |
0011 619-51859 LUMP |  15000. 00000 15000. 00| 8150. 00000 8150. 00| 5447. 00000 5447. 00
PAINT STEEL BRIDGE , STR NO 2 | | |
0012 619-51859 LUMP | 15000. 00000 15000. 00]  16487. 00000 16487. 00| 8304. 00000 8304. 00
PAINT STEEL BRIDGE , STR NO 3 | [ [



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 07/ 05
PAGE : 586 -2
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 306, 601. 00 RQUTE : |-70
CALL CRDER : 586 CONTRACT 1D : B -28071-A COUNTI ES : HANCOCK VAYNE
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 36-2726271 [( 2 ) 35-1131315 [( 3 ) 35-1645115
| DAGLAS, A G PAINTING CO | FI VE STAR PAINTING | NC | THREE STAR PAI NTI NG
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0013 619-51859 LUWP | 15000. 00000 15000. 00| 9709. 00000 9709. 00| 5847. 60000 5847. 60
PAINT STEEL BRIDGE , STR NO 4 | | |
0014 619-51859 LUWP | 15000. 00000 15000. 00| 10903. 00000 10903. 00| 5998. 00000 5998. 00
PAINT STEEL BRIDGE , STR NO 5 | | |
0015 619-51859 LUWP | 15000. 00000 15000. 00| 18510. 00000 18510. 00| 8805. 00000 8805. 00
PAINT STEEL BRIDGE , STR NO 6 | | |
0016 619-51859 LUWP | 15000. 00000 15000. 00| 10945. 00000 10945. 00| 6550. 00000 6550. 00
PAINT STEEL BRIDGE , STR NO. 7 | | |
0017 619-61000 LUWP | 18000. 00000 18000. 00| 26121. 00000 26121. 00| 47933. 20000 47933. 20
CLEAN STEEL BRIDGE, STR NO 1 | | |
0018 619-61000 LUWP | 18000. 00000 18000. 00| 17300. 00000 17300. 00| 21305. 25000 21305. 25
CLEAN STEEL BRIDGE , STR NO 2 | | |
0019 619-61000 LUWP | 18000. 00000 18000. 00| 33973. 00000 33973. 00| 41542, 00000 41542. 00
CLEAN STEEL BRIDGE , STR NO 3 | | |
0020 619-61000 LUWP | 18000. 00000 18000. 00| 20417. 00000 20417. 00| 24144. 25000 24144. 25
CLEAN STEEL BRIDGE , STR NO 4 | | |
0021 619-61000 LUWP | 18000. 00000 18000. 00| 22807. 00000 22807. 00| 25209. 30000 25209. 30
CLEAN STEEL BRIDGE , STR NO 5 | | |
0022 619-61000 LUWP | 28000. 00000 28000. 00| 38020. 00000 38020. 00| 45092. 50000 45092. 50
CLEAN STEEL BRIDGE , STR NO 6 | | |
0023 619-61000 LUWP | 18000. 00000 18000. 00| 22890. 00000 22890. 00| 29116. 00000 29116. 00
CLEAN STEEL BRIDGE , STR NO 7 | | |
0024 709-51821 LUWP | 500. 00000 500. 00| 300. 00000 300. 00| 564. 00000 564. 00
SURFACE SEAL , STR. NO 1 | | |
0025 709-51821 LUWP | 500. 00000 500. 00| 300. 00000 300. 00| 251. 00000 251. 00
SURFACE SEAL , STR. NO 2 | |
0026 709-51821 LUWP | 500. 00000 500. 00| 300. 00000 300. 00| 489. 00000 489. 00
SURFACE SEAL , STR. NO 3 | |
0027 709-51821 LUWP | 500. 00000 500. 00| 300. 00000 300. 00| 284. 00000 284. 00
SURFACE SEAL , STR. NO 4 | |
0028 709-51821 LUWP | 500. 00000 500. 00| 300. 00000 300. 00| 297. 00000 297. 00
SURFACE SEAL , STR. NO 5 | | |
0029 709-51821 LUWP | 500. 00000 500. 00| 500. 00000 500. 00| 531. 00000 531. 00
SURFACE SEAL , STR. NO 6 | |
0030 709-51821 LUWP | 500. 00000 500. 00| 300. 00000 300. 00| 343. 00000 343. 00
SURFACE SEAL , STR NO 7 | |
0031 801-06775 LUWP | 1000. 00000 1000. 00| 800. 00000 800. 00| 564. 00000 564. 00
MAI NTAI NI NG TRAFFIC , STR NO. 1 | | |
0032 801-06775 LUWP | 1000. 00000 1000. 00| 550. 00000 550. 00| 251. 00000 251. 00
I

MAI NTAI NI NG TRAFFIC , STR NO. 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PACE : 586 -3

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 306, 601. 00 ROUTE : |-70
CALL ORDER : 586 CONTRACT ID : B -28071-A COUNTI ES :  HANCOCK VAYNE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 36-2726271 [( 2 ) 35-1131315 [( 3 ) 35-1645115
| DAGLAS, A G PAI NTI NG CO | FI VE STAR PAINTING | NC. | THREE STAR PAI NTI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0033 801-06775 LUWP | 1000. 00000 1000. 00| 1000. 00000 1000. 00| 489. 00000 489. 00
MAI NTAI NI NG TRAFFIC , STR NO. 3 | | |
0034 801-06775 LUWP | 1000. 00000 1000. 00| 1000. 00000 1000. 00| 284. 00000 284. 00
MAI NTAI NI NG TRAFFIC , STR NO. 4 | | |
0035 801-06775 LUWP | 1000. 00000 1000. 00| 700. 00000 700. 00| 297. 00000 297. 00
MAI NTAI NI NG TRAFFIC , STR NO. 5 | | |
0036 801-06775 LUWP | 1000. 00000 1000. 00| 1200. 00000 1200. 00| 531. 00000 531. 00
MAI NTAI NI NG TRAFFIC , STR NO. 6 | | |
0037 801-06775 LUWP | 1000. 00000 1000. 00| 700. 00000 700. 00| 343. 00000 343.00
MAI NTAI NI NG TRAFFIC , STR NO. 7 | | |
SECTI ON TOTALS | $ 271, 501. 00| $ 292, 544. 00| $ 307, 285. 45
------------------------------------------ g o S

CONTRACT TOTALS | $ 271, 501. 00| $ 292, 544. 00| $ 307, 285. 45




| NDI ANA DEPARTMENT COF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 06/ 07/ 05
PACE : 586 -4

ENG NEER S ESTIMATE: $ 306, 601. 00 ROUTE : 1-70
CALL ORDER : 586 CONTRACT ID : B -28071-A COUNTI ES :  HANCOCK VAYNE
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
(4 ) 351778430 [( 5 ) 41-1224817 I ( )
| SPANOS, N.I. PAINTING INC. |ABHE & SVOBODA, |NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE PAI NTI NG
| I I
0001 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATER AL | [ |
0002 110-01001 LUMP |  18000. 00000 18000. 00|  73680. 00000 73680. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619-05926 LUWP | 2000. 00000 2000.00]  69960. 00000 69960. 00|
ENVI RONVENTAL CONTROL , STR NO | | |
0004 619-05926 LUWP | 2000. 00000 2000.00]  56160. 00000 56160. 00|
ENVI RONVENTAL CONTROL , STR NO | | |
0005 619-05926 LUWP | 2000. 00000 2000.00]  59190. 00000 59190. 00|
ENVI RONVENTAL CONTROL , STR NO | |
0006 619-05926 LUWP | 2000. 00000 2000.00]  59600. 00000 59600. 00|
ENVI RONVENTAL CONTROL , STR NO | | |
0007 619-05926 LUWP | 2000. 00000 2000.00]  69920. 00000 69920. 00|
ENVI RONVENTAL CONTROL , STR NO. | | |
0008 619-05926 LUWP | 2000. 00000 2000.00]  85640. 00000 85640. 00|
ENVI RONVENTAL CONTROL , STR. NQ | [ [
0009 619-05926 LUWP | 2000. 00000 2000.00]  73355. 00000 73355. 00|
ENVI RONVENTAL CONTROL , STR NO | | |
0010 619-51859 LUMP | 20000. 00000 20000.00]  59055. 00000 59055. 00|
PAINT STEEL BRIDGE , STR NO 1 | | |
0011 619-51859 LUMP |  12900. 00000 12900. 00|  35150. 00000 35150. 00|
PAINT STEEL BRIDGE , STR NO 2 | | |
0012 619-51859 LUMP |  24750. 00000 24750.00]  52330. 00000 52330. 00|
PAINT STEEL BRIDGE , STR NO 3 | | |
0013 619-51859 LUMP |  15000. 00000 15000. 00|  37300. 00000 37300. 00|
PAINT STEEL BRIDGE , STR NO 4 | | |
0014 619-51859 LUMP |  16000. 00000 16000. 00|  43755. 00000 43755. 00|
PAINT STEEL BRIDGE , STR NQ 5 | | [
0015 619-51859 LUMP |  24000. 00000 24000.00|  68910. 00000 68910. 00|
PAINT STEEL BRIDGE , STR NO 6 | | |
0016 619-51859 LUMP |  16000. 00000 16000. 00|  45910. 00000 45910. 00|
PAINT STEEL BRIDGE , STR NO 7 | | |
0017 619-61000 LUMP | 25750. 00000 25750. 00|  82244. 00000 82244. 00|
CLEAN STEEL BRIDGE , STR NO 1 | | |
0018 619-61000 LUMP |  20000. 00000 20000.00|  49185. 00000 49185. 00|
CLEAN STEEL BRIDGE , STR NO. 2 | | [
0019 619-61000 LUMP |  30000. 00000 30000.00]  73220. 00000 73220. 00|
CLEAN STEEL BRIDGE , STR NO 3 [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/07/05
PAGE : 586 -5

ENG NEER S ESTIMATE: $ 306, 601. 00 ROUTE : 1-70
CALL ORDER : 586 CONTRACT ID : B -28071-A COUNTI ES :  HANCOCK VAYNE
LETTI NG DATE : 05/25/05 10:00 AM Dl STRI CT : GREENFI ELD DI STRI CT
SET-ASI DE :
|( 4 ) 35-1778430 [( 5 ) 41-1224817 | ( )
| SPANCS, N.I. PAINTING INC. |ABHE & SVOBODA, | NC. |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0020 619-61000 LUWP | 20000. 00000 20000. 00| 52200. 00000 52200. 00|
CLEAN STEEL BRIDGE , STR NO 4 | | |
0021 619-61000 LUWP | 20000. 00000 20000. 00| 61230. 00000 61230. 00|
CLEAN STEEL BRIDGE , STR NO 5 | | |
0022 619-61000 LUWP | 40000. 00000 40000. 00| 96370. 00000 96370. 00|
CLEAN STEEL BRIDGE, STR NO 6 | | |
0023 619-61000 LUWP | 21000. 00000 21000. 00| 64240. 00000 64240. 00|
CLEAN STEEL BRIDGE , STR NO 7 | | |
0024 709-51821 LUWP | 1000. 00000 1000. 00| 1060. 00000 1060. 00|
SURFACE SEAL , STR NO. 1 | | |
0025 709-51821 LUWP | 1000. 00000 1000. 00| 2205. 00000 2205. 00|
SURFACE SEAL , STR NO. 2 | |
0026 709-51821 LUWP | 1000. 00000 1000. 00| 2120. 00000 2120. 00|
SURFACE SEAL , STR NO. 3 [ | |
0027 709-51821 LUWP | 1000. 00000 1000. 00| 2205. 00000 2205. 00|
SURFACE SEAL , STR NO 4 | | |
0028 709-51821 LUWP | 1000. 00000 1000. 00| 2030. 00000 2030. 00|
SURFACE SEAL , STR NO. 5 | | |
0029 709-51821 LUWP | 1000. 00000 1000. 00| 2115. 00000 2115. 00|
SURFACE SEAL , STR NO. 6 | | |
0030 709-51821 LUWP | 1000. 00000 1000. 00| 1765. 00000 1765. 00|
SURFACE SEAL , STR NO. 7 | | |
0031 801-06775 LUWP | 1000. 00000 1000. 00| 16435. 00000 16435. 00|
MAI NTAINING TRAFFIC , STR NO 1 | | |
0032 801-06775 LUWP | 1000. 00000 1000. 00| 8740. 00000 8740. 00|
MAI NTAI NI NG TRAFFIC , STR NO 2 | | |
0033 801-06775 LUWP | 1000. 00000 1000. 00| 14565. 00000 14565. 00|
MAI NTAI NING TRAFFIC , STR NO 3 | | |
0034 801-06775 LUWP | 1000. 00000 1000. 00| 9275. 00000 9275. 00|
MAI NTAI NI NG TRAFFIC , STR NO 4 | [ |
0035 801-06775 LUWP | 1000. 00000 1000. 00| 10880. 00000 10880. 00|
MAI NTAINING TRAFFIC , STR NO 5 | [ |
0036 801-06775 LUWP | 1000. 00000 1000. 00| 20360. 00000 20360. 00|
MAI NTAI NI NG TRAFFIC , STR NO 6 | [ |
0037 801-06775 LUWP | 1000. 00000 1000. 00| 11410. 00000 11410. 00|
MAI NTAI NING TRAFFIC, STR NO. 7 | | |
SECTI ON TOTALS | $ 351, 401. 00| $ 1, 473, 770. 00| $
------------------------------------------ R ek R T e
CONTRACT TOTALS | $ 351, 401. 00| $ 1,473, 770. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 590 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 810, 031. 73 ROUTE : CR 104
CALL ORDER : 590 CONTRACT ID : B -28074-A COUNTI ES : PERRY
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 120 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOV BI D
1 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 684, 003. 47 100. 0000%
2 351618530 AVER CAN CONTRACTI NG & SERVI CES $ 731,844.50 106. 9943%
3 351009310 DEl G BROTHERS LUMBER & CONSTR $ 734,237.17 107. 3441%
4 35-1878024 RAGLE, | NC. $ 737,624.81 107.8393%
5 350626844 RUDOLPH, J.H & CO $ 776,420.75 113.5112%
6 35 1364963 ERBER & M LLI GAN CONSTR  CO. $ 884,899.51 129. 3706%
(1 ) 35 2040801 [( 2 ) 35 1618530 [( 3 ) 35-1009310
| GOHVANN ASPHALT & CONSTR, | | AVER CAN CONTRACTI NG & SERVI | DEI G BROTHERS LUMVBER & CONSTR
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m et e e e et m e et ot e o e e ot e e e e et e e e e e mmemeeoeaoo--

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105-06845 LUWP | 12000. 00000 12000.00]  12000. 00000 12000.00]  13000. 00000 13000. 00
CONSTRUCTI ON ENGI NEERI NG | |

0002 105-07038 9.000 MXS | 1500. 00000 13500. 00| 1400. 00000 12600. 00| 1960. 00000 17640. 00
FIELD OFFICE, A | |

0003 106-03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |

0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |

0005 110-01001 LUMP | 33000. 00000 33000.00|  36000. 00000 36000. 00|  36500. 00000 36500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0006 201-52370 LUMP | 10000. 00000 10000. 00|  12500. 00000 12500.00|  14350. 00000 14350. 00
CLEARI NG RI GHT OF WAY | | |

0007 202-51330 LUMP |  65000. 00000 65000. 00  35000. 00000 35000.00]  27900. 00000 27900. 00
PRESENT STRUCTURE, REMOVE | | |

0008 203-02000 7458.000 n8 | 8. 50000 63393. 00| 9. 00000 67122. 00| 9. 20000 68613. 60
EXCAVATI ON, COWMON | | |

0009 205-03371 127.000 n8 | 8. 00000 1016. 00| 9. 00000 1143. 00| 8. 60000 1092. 20
SEDI MENT REMOVE | | |

0010 205-06931 16.560 My | 34. 00000 563. 04 35. 00000 579. 60| 36. 00000 596. 16
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |

0011 205- 06936 70.560 My | 24. 00000 1693. 44| 25. 00000 1764. 00| 26. 00000 1834.56

TEMPORARY SEDI MENT TRAP | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 590 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 810, 031.73 ROUTE : CR 104
CALL ORDER : 590 CONTRACT ID : B -28074-A COUNTI ES : PERRY
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
| ) 35- 2040801 [( 2 ) 35-1618530 3 ) 35-1009310
| GOHVANN ASPHALT & CONSTR, | | AVER CAN CONTRACTI NG & SERVI | DEI G BROTHERS LUMBER & CONSTR
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AVMDUNT|  UNIT PRI CE AVDUNT
------------------------------------------ T e L T R L R L T ey —
0012 205- 06937 331.000 m | 4. 85000 1605. 35| 5. 50000 1820. 50| 5. 40000 1787. 40
TEMPORARY SI LT FENCE | | |
0013 206-51215 60.000 n8 | 180. 00000 10800. 00| 130. 00000 7800. 00| 113. 00000 6780. 00
EXCAVATI ON, X | | |
0014 206-51230 509.000 n8 | 37. 00000 18833. 00| 35. 00000 17815. 00| 91. 00000 46319. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0015 207- 08267 1491.300 n2 | 6. 60000 9842. 58| 7.00000 10439. 10| 7.20000 10737. 36
SUBGRADE TREATMENT, TYPE II1A | | |
0016 211-06467 46.800 n8 | 75. 00000 3510. 00| 65. 00000 3042. 00| 38. 50000 1801. 80
AGGREGATE FOR END BENT BACKFI LL | | [
0017 211-07454 2.400 8 | 162. 00000 388. 80| 165. 00000 396. 00| 175. 00000 420. 00
STRUCTURE BACKFI LL | | |
0018 301-07448 765.100 My | 20. 00000 15302. 00| 21. 00000 16067. 10| 21. 40000 16373. 14
COVPACTED AGGREGATE, NO. 53, BASE | | |
0019 302-07455 7.900 n8 | 90. 00000 711. 00| 175. 00000 1382. 50| 21. 80000 172. 22
DENSE GRADED SUBBASE | | |
0020 303- 07449 444.800 My | 20. 00000 8896. 00| 21. 00000 9340. 80| 21. 40000 9518. 72
COMPACTED AGGREGATE, NO 73 | | |
0021 601- 06037 4.000 EACH | 700. 00000 2800. 00| 700. 00000 2800. 00| 680. 00000 2720. 00
GUARDRAI L END TREATMENT, | [ [ [
0022 601-06374 4.000 EACH | 670. 00000 2680. 00| 670. 00000 2680. 00| 850. 00000 3400. 00
GUARDRAI L TRANSI TI ON, TGS- 1 | | |
0023 601-99105 112.400 m | 48. 40000 5440. 16| 49. 00000 5507. 60| 75. 20000 8452. 48
GUARDRAI L, WBEAM 1.905 m SPACI NG | [
0024 602-06729 10.000 EACH | 7. 00000 70. 00| 7.00000 70. 00| 17. 00000 170. 00
BARRI ER DELI NEATOR [ [ [
0025 603- 06042 150.000 m | 14. 00000 2100. 00| 14. 00000 2100. 00| 33. 10000 4965. 00
FENCE, BARBED WRE, 1220 mm | |
0026 609- 06257 112.800 n2 | 65. 00000 7332. 00| 85. 00000 9588. 00| 71. 20000 8031. 36
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm [ [ [
0027 615- 06490 16.000 EACH | 123. 00000 1968. 00| 125. 00000 2000. 00| 102. 00000 1632. 00
R GHT OF WAY MARKER | [ [
0028 616- 02320 1319.000 n2 | 2. 00000 2638. 00| 2. 50000 3297. 50| 2. 70000 3561. 30
GEOTEXTI LES [ [ [
0029 616- 06405 594.200 My | 22.00000 13072. 40| 25. 00000 14855. 00| 29. 70000 17647. 74
R PRAP, REVETMENT | | |
0030 616- 06451 264.600 My | 29. 00000 7673. 40| 30. 00000 7938. 00| 31. 00000 8202. 60
I I

RI PRAP, UNI FORM



ENG NEER S ESTI MATE: $ 810, 031. 73

CALL CRDER : 590

LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT | D
DI STRI CT :

B -28074-A

VI NCENNES DI STRI CT

RQUTE : CR 104
COUNTI ES

PERRY

DATE :
PAGE :

06/ 07/ 05
590 -3

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0031 621-01004 2.000 EACH
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

0032 621-06545 0.630 M
FERTI LI ZER

0033 621-06548 3.400 kg
SEED M XTURE, CV

0034 621-06553 66. 700 kg
SEED M XTURE, R

0035 621-06557 57.800 kg
SEED M XTURE, T

0036 621-06565 3.200 My
MJULCH NG MVATERI AL

0037 621-06567 114. 000 kL
WATER

0038 621-06574 576.000 n®
SODDI NG

0039 622-52436 2.000 EACH
SI G\, DO NOT MOW OR SPRAY

0040 622-91786 50. 000 EACH
SEEDLI NG

0041 702-51005 144.500 nB
CONCRETE, A, SUBSTRUCTURE

0042 702-51015 59.800 nB
CONCRETE, B, FOOTI NGS

0043 703-51030 17289. 000 kg
REI NFCRCI NG STEEL

0044 703-51032 23828.000 kg
REI NFORCI NG STEEL, EPOXY COATED

0045 704-51002 109. 700 nB
CONCRETE, C, SUPERSTRUCTURE

0046 706-06344 40.010 m
RAILING TS-1

0047 707-05983 205.000 m

STRUCTURAL MEMBERS, CONCRETE |-BEAM 11

914 nm X 305 mm

0048 709-51821 LUMP
SURFACE SEAL
0049 715-05171 12.500 m

PIPE, TYPE 3, CRCULAR 450 nm

1 ) 35-2040801

GOHVANN ASPHALT & CONSTR

I
AMOUNT

2

I ( ) 35-1618530
| | AVERI CAN CONTRACTI NG & SERVI

UNIT PRI CE UNIT PRI CE ANMDUNT
T Teis 00000 1230.00] 50000000 1000, 00]
I I I
I 750. 00000 472.50I 450. 00000 283. 50
I 65. 00000 221.00I 25. 00000 85. 00
I 6. 35000 423.55I 10. 00000 667. 00
I 5. 00000 289.00I 8. 00000 462. 40
I 465. 00000 1488.00I 300. 00000 960. 00
I 5. 00000 57o.ooI 1. 00000 114. 00
I 3. 45000 1987.20I 4.50000 2592.00I
I 31. 00000 62.00I 25. 00000 50.ooI
I 14. 50000 725.ooI 5. 00000 250. 00
I 550. 00000 79475.ooI 700. 00000 101150. 00
I 475. 00000 28405.00I 600. 00000 35880. 00
I 1. 45000 25069.05I 1. 90000 32849. 10
I 1. 55000 36933.40I 2.10000 50038. 80
I 650. 00000 71305.00I 760. 00000 83372. 00
I 170. 00000 6801.70I 200. 00000 8002.0J
I 500. 00000 102500.00I 500. 00000 102500.00I
I I I
I 2280. 00000 2280.00I 2300. 00000 2300. 00
I 67. 00000 837.50I 70. 00000 875. 00

3 ) 35-1009310
| DEI G BROTHERS LUMBER & CONSTR

UNIT PRI CE

650

790

69

42.

22

586

672

643
232

457

3600

71.

00000

00000

00000

. 80000

. 50000

. 00000

. 00000

. 10000

00000
00000
00000

00000

. 65000

. 95000

00000
00000
00000

00000

00000

1300

497.
234.
453,
317.
1696.
114.
2937.
84.
1100.
84677.
40185.
28526.
46464,
70537.
9282.

93685

3600

887.

00

70
60
56
90
00
00
60
00
00
00
60
85
60
10
32

00

00

50



ENG NEER S ESTI MATE: $ 810, 031. 73

CALL CRDER : 590

LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

B -28074-A

VI NCENNES DI STRI CT

RQUTE : CR 104
COUNTI ES :

PERRY

DATE :
PAGE :

06/ 07/ 05
590 -4

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0050 715-05407 38. 000
PI PE, END BENT DRAIN, 150 mm

0051 715-46010 2.000
PI PE END SECTI ON, 450 mm

0052 801-04308 4. 000
ROAD CLOSURE SI GN ASSEMBLY

0053 801-06640 10. 000

CONSTRUCTION SIGN, A
0054 801-06775
MAI NTAI NI NG TRAFFI C

0055 801-07118 14. 400
BARRI CADE, II1-A

0056 801-07119 14. 400
BARRI CADE, I11-B

SECTI ON TOTALS

CONTRACT TOTALS

| (

1 ) 35-2040801
| GOHMANN ASPHALT & CONSTR.

|
AMOUNT

2

I ( ) 35-1618530
| | AVERI CAN CONTRACTI NG & SERVI

I
ANMOUNT]

UNIT PRI CE UNIT PRICE

------ P S
m | 20. 00000 760. 00| 50. 00000 1900. 00|
EACH |I 245. 00000 490. ool 250. 00000 500 00||
EACH |I 250. 00000 1000. 00|| 425. 00000 1700. 00||
EACH " 125. 00000 1250.00" 150. 00000 1500.00“
LUVP |I 2000. 00000 2000. ool 2500. 00000 2500. 00,
m || 45. 00000 648. 00|I 85. 00000 1224 00||
m } 66. 00000 950 4o| 100. 00000 1440 ool
I $ 684, 003 47|| $ 731, 844 50I
""" U T Tesaoosan s 7a1, 8aa. s0)

3 ) 35-1009310
| DEI G BROTHERS LUMBER & CONSTR

UNIT PRI CE
23. 00000
290. 00000
420. 00000
145. 00000
6000. 00000
89. 00000

109. 00000

580.

1680.

1450.

6000.

.00

00

00

00

00

. 60

. 60

.17

.17




ENG NEER S ESTI MATE: $ 810, 031.73
CALL CRDER : 590
LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -28074-A

VI NCENNES DI STRI CT

COUNTI ES :

ROUTE :

CR 104

PERRY

DATE :
PAGE :

06/ 07/ 05
590 -5

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTITY

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105-06845 LUWP
CONSTRUCTI ON ENG NEERI NG

0002 105-07038 9.000 M3S
FIELD CFFICE, A

0003 106-03285 1.000 DO
FAI LED MATERI AL

0004 106-03289 1.000 DO
QUALI TY ASSURANCE ADJUSTMENT

0005 110-01001 LuUwP
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 201-52370 LuUwP
CLEARI NG RI GHT CF WAY

0007 202-51330 LUWP
PRESENT STRUCTURE, REMOVE

0008 203-02000 7458.000 nB
EXCAVATI ON, COMVON

0009 205-03371 127.000 nB
SEDI MENT REMOVE

0010 205-06931 16.560 My

TEMPCRARY CHECK DAM REVETMENT RI PRAP

0011 205-06936 70.560 My
TEMPORARY SEDI MENT TRAP

0012 205-06937 331.000 m
TEMPORARY SI LT FENCE

0013 206-51215 60.000 nB
EXCAVATI ON, X

0014 206-51230 509.000 nB

EXCAVATI ON, FQOUNDATI ON, UNCLASSI FI ED

0015 207-08267 1491.300 nR
SUBGRADE TREATMENT, TYPE IIIA

0016 211-06467 46.800 nB
AGCGREGATE FOR END BENT BACKFI LL

0017 211-07454 2.400 nB
STRUCTURE BACKFI LL

0018 301-07448 765.100 My
COWPACTED AGGREGATE, NO. 53, BASE

0019 302-07455 7.900 nB

DENSE GRADED SUBBASE

| 4 ) 35 1878024
| RAGLE

| (

5 ) 35-0626844

| (

6 ) 35-1364963

| ERBER & M LLI GAN CONSTR. QO

I NC. |RUDOLPH, J.H & CO

|| UNIT PRICE AMJUNT|| UNIT PRICE Al\/OUNT|I
o e eeeeaaoa e eeeee e +

| I I
| 8500. 00000 8500.00]  12000. 00000 12000. 00
f 1000. 00000 9000 00# 1850. 00000 16650. 00|
I 1. 00000 1.00I 1. 00000 1. 00
1 1. 00000 1.001 1. 00000 1. 00
" 36000. 00000 36000.00I 50000. 00000 50000. 00
ﬂ 18000. 00000 18000.00’ 15000. 00000 15000. 00
f 65000. 00000 65000.00’ 100000. 00000 100000. 00
I 6. 50000 48477.00I 9. 30000 69359. 40
f 3. 50000 444.50} 8. 00000 1016. 00|
, 30. 00000 496.80, 35. 00000 579. 60
H 30. 00000 2116.80I 25. 00000 1764. 00
, 4.00000 1324.001 5. 00000 1655. 00
H 250. 00000 15000.00" 210. 00000 12600. 00
ﬂ 90. 00000 45810.00“ 40. 50000 20614.50"
H 5. 00000 7456.50" 7. 00000 10439.10“
f 60. 00000 2808.00, 60. 00000 2808. 00
f 50. 00000 120.00, 180. 00000 432. 00
I 18. 00000 13771.80I 19. 00000 14536. 90
5 80. 00000 632.00I 92. 00000 726. 80

UNIT PRI CE

12000.

1200.

1.

1.

44000.

13500.

140000.

9.

10.

38.

28.

7.

180.

50.

50.

162.

22.

50.

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000

00000

50000

00000

00000

. 00000

00000

00000

00000

00000

12000.

10800.

1.

1.

44000.

13500.

140000.

70851.

1270.

629.

1975.

2482.

10800.

25450.

10439.

2340.

388.

16832.

395.

00

00

00

00

00

00

00

00

00

28

68

50

00

00

10

00

80

20

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PACE : 590 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 810, 031. 73 ROUTE : CR 104
CALL ORDER : 590 CONTRACT ID : B -28074-A COUNTI ES : PERRY
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 35 1878024 [( 5 ) 35-0626844 [( 6 ) 35-1364963
| RAGLE, INC. |RUDOLPH, J.H & CO | ERBER & M LLI GAN CONSTR QO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0020 303-07449 444.800 My | 18. 00000 8006. 40| 23. 50000 10452. 80| 22. 00000 9785. 60
COMPACTED AGGREGATE, NO. 73 | |
0021 601-06037 4.000 EACH | 700. 00000 2800. 00| 700. 00000 2800. 00| 750. 00000 3000. 00
GUARDRAI L END TREATMENT, | | | |
0022 601-06374 4.000 EACH | 670. 00000 2680. 00| 670. 00000 2680. 00| 700. 00000 2800. 00
GUARDRAI L TRANSI TI ON, TGS- 1 | | |
0023 601-99105 112.400 m | 48. 40000 5440. 16| 49. 00000 5507. 60| 55. 00000 6182. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0024 602-06729 10.000 EACH | 7. 00000 70. 00| 7.00000 70. 00| 10. 00000 100. 00
BARRI ER DELI NEATOR | | |
0025 603-06042 150.000 m | 14. 00000 2100. 00| 15. 00000 2250. 00| 17. 50000 2625. 00
FENCE, BARBED WRE, 1220 mm | | |
0026 609- 06257 112.800 2 | 60. 00000 6768. 00| 98. 00000 11054. 40| 75. 00000 8460. 00
REI NFORCED CONCRETE BRI DGE APPROACH, [ | |
250 mm | | |
0027 615- 06490 16. 000 EACH | 123. 00000 1968. 00| 123. 00000 1968. 00| 140. 00000 2240. 00
R GHT OF VAY MARKER | |
0028 616-02320 1319.000 n2 | 2.00000 2638. 00| 2. 50000 3297. 50| 3. 00000 3957. 00
GEOTEXTI LES | | |
0029 616- 06405 594.200 My | 20. 00000 11884. 00| 22. 00000 13072. 40| 27. 50000 16340. 50
Rl PRAP, REVETMENT | |
0030 616-06451 264.600 My | 20. 00000 5292. 00| 29. 00000 7673. 40| 32. 00000 8467. 20
RI PRAP, UNI FORM | | |
0031 621-01004 2.000 EACH | 615. 00000 1230. 00| 615. 00000 1230. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621-06545 0.630 My | 750. 00000 472. 50| 750. 00000 472. 50| 1000. 00000 630. 00
FERTI LI ZER | | |
0033 621-06548 3.400 kg | 65. 00000 221. 00| 65. 00000 221. 00| 75. 00000 255. 00
SEED M XTURE, CV | | |
0034 621-06553 66.700 kg | 6. 35000 423. 55| 6. 35000 423. 55| 7. 50000 500. 25
SEED M XTURE, R | | |
0035 621- 06557 57.800 kg | 5. 00000 289. 00| 7. 00000 404. 60| 6. 00000 346. 80
SEED M XTURE, T | | |
0036 621-06565 3.200 My | 465. 00000 1488. 00| 465. 00000 1488. 00| 500. 00000 1600. 00
MULCH NG MATERI AL | |
0037 621-06567 114.000 kL | 1. 00000 114. 00| 5. 00000 570. 00| 1. 00000 114. 00
VATER | | |
0038 621-06574 576.000 n2 | 4. 00000 2304. 00| 5. 00000 2880. 00| 5. 00000 2880. 00
|

SCDDI NG



ENG NEER S ESTI MATE: $ 810, 031.73
CALL CRDER : 590
LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -28074-A
VI NCENNES DI STRI CT

RQUTE :
COUNTI ES :

CR 104
PERRY

DATE :
PAGE :

06/ 07/ 05
590 -7

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0039 622-52436 2.000 EACH
SIGN, DO NOT MOW OR SPRAY

0040 622-91786 50. 000 EACH
SEEDLI NG

0041 702-51005 144,500 nB
CONCRETE, A, SUBSTRUCTURE

0042 702-51015 59.800 nB
CONCRETE, B, FOOTI NGS

0043 703-51030 17289. 000 kg
REI NFORCI NG STEEL

0044 703-51032 23828.000 kg
REI NFORCI NG STEEL, EPOXY COATED

0045 704-51002 109.700 nB
CONCRETE, C, SUPERSTRUCTURE

0046 706-06344 40.010 m
RAILING TS-1

0047 707-05983 205.000 m

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1
914 nm X 305 mm

0048 709-51821 LUMP
SURFACE SEAL

0049 715-05171 12.500 m
PIPE, TYPE 3, G RCUAR 450 mm

0050 715-05407 38.000 m
PI PE, END BENT DRAIN, 150 mm

0051 715-46010 2.000 EACH
PI PE END SECTI ON, 450 nm

0052 801-04308 4.000 EACH
ROAD CLOSURE Sl GN ASSEMBLY

0053 801-06640 10. 000 EACH
CONSTRUCTION SIGN, A

0054 801-06775 LuUWP
MAI NTAI NI NG TRAFFI C

0055 801-07118 14.400 m
BARRI CADE, II1-A

0056 801-07119 14.400 m
BARRI CADE, I11-B

SECTI ON TOTALS

CONTRACT TOTALS

(4 ) 35 1878024

| (

5

) 35-0626844

[ (

6 ) 35-1364963

| ERBER & M LLI GAN CONSTR. QO

| RAGLE, INC. | RUDOLPH, J.H & CO

” UNIT PRICE AN(LAW“ UNIT PRICE ANCUNT“
T 20.00000 2000 2000000 40,00
f 15. 00000 750.00J 15. 00000 750. 00
f 700. 00000 101150.00’ 625. 00000 90312.50’
f 700. 00000 41860.00, 500. 00000 29900.00“
f 1. 70000 29391.30’ 1. 55000 26797. 95
; 1. 80000 42890.40; 1. 80000 42890. 40
ﬂ 650. 00000 71305.00’ 770. 00000 84469. 00
f 170. 00000 6801.70, 185. 00000 7401. 85|
, 500. 00000 102500.00’ 400. 00000 82000. 00
| | |
, 2280. 00000 2280.00I 2280. 00000 2280.00“
f 120. 00000 1500.00, 68. 00000 850. 00
H 20. 00000 760.00% 25. 00000 950. 00
f 200. 00000 400.00} 246. 00000 492. 00
f 250. 00000 1000.00{ 375. 00000 1500. 00
1 125. 00000 1250.001 150. 00000 1500. 00
f 1000. 00000 1000.00‘ 3500. 00000 3500. 00
f 45. 00000 648.00‘ 66. 00000 950. 40
: 66. 00000 950.40, 79. 00000 1137. 60
1 $ 737,624.81“ $ 776, 420. 75
[T s areoa s $ 776,420, 75|

25.
15.
750.
750.
1.

1.
900.
200.

500.

2500.
70.
17.

250.
300.
150.

4000.

50.

70.

UNIT PRI CE

00000
00000
00000
00000
60000
90000
00000
00000

00000

00000

00000

50000

00000

00000

00000

00000
00000

750.
108375.
44850.
27662.
45273.
98730.
8002.

102500.

2500.
875.
665.
500.

1200.

1500.

4000.
720.

1008.

884, 899.

884, 899.

.00

00

00

00

40

20

00

00

00

00

00

00

00

00

00

00

00

00

51

51




| NDI ANA
ENG NEER S ESTI MATE:
CALL ORDER : 600 CONTRACT I D :
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT :

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ROUTE :
B -28080-A COUNTI ES :
CRAWFORDSVI LLE DI STRI CT
06/ 01/ 06 COVPLETI ON DATE
PRQIECT( S)

I-70 & SR 39
BOONE

DATE : 06/07/05
PAGE : 600 -1

PUTNAM

NO BI DS RECEl VED




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PACE : 606 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : |- 469
CALL ORDER : 606 CONTRACT ID : B -28106-B COUNTI ES : ALLEN
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 08/27/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LONBI D
1  34-1633699 GEOTECH SERVI CES | NC. REJECTED $ 82, 658.50 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 610 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 699, 520. 34 ROUTE : OLD US 24
CALL ORDER : 610 CONTRACT ID : B -28121-A COUNTI ES : WABASH
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 11/18/05 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1  35-1374866 PRI MOO, | NC. CONDI TI ONAL Bl D AND AWARD $ 677, 039.00 100. 0000%
2 351386990 I SOM JACK CONSTRUCTI ON CO $ 726, 277.65 107.2726%
3 35-1057237 R L MOCOY I NC $ 728, 416. 67 107.5886%
4  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 748,312.55 110.5272%
5  35-1058755 BAKER & SCHULTZ, |NC $ 883, 431. 60 130. 4846%
| 1 ) 35-1374866 [( 2 ) 35-1386990 |[( 3 ) 35-1057237
| PRIMCO, | NC. | ISOM JACK CONSTRUCTICN CO  |R L MOCOY INC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AVDUNT| UNIT PRICE AMOUNT| UNIT PRICE ANVDUNT
------------------------------------------ oS
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 06845 LUWP | 5628. 00000 5628. 00| 9000. 00000 9000. 00|  12000. 00000 12000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 9.000 MXS | 1800. 00000 16200. 00| 2000. 00000 18000. 00| 800. 00000 7200. 00
FI ELD OFFI CE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAl LED MATERI AL | | |
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110- 01001 LUMP |  33851.00000 33851.00]  35000. 00000 35000. 00|  36400. 00000 36400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02240 342.000 SYS | 20. 00000 6840. 00| 25. 00000 8550. 00| 18. 00000 6156. 00
PAVEMENT REMOVAL | | |
0007 202-02241 589.000 LFT | 4. 00000 2356. 00| 8. 00000 4712. 00| 5. 60000 3298. 40
GUARDRAI L, REMOVE | | |
0008 202-02277 1018. 000 LFT | 7.50000 7635. 00| 3. 50000 3563. 00| 8. 00000 8144. 00
GQUTTER, LIP, REMOVE | | |
0009 202-51328 LUMP |  90685. 38000 90685. 38|  100000. 00000 100000. 00|  142000. 00000 142000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202-51368 39.000 SYS | 39. 00000 1521. 00| 55. 00000 2145. 00| 20. 00000 780. 00
SLOPEWALL, REMOVE | | |
0011 211-06467 24.000 CYS | 75. 00000 1800. 00| 45. 00000 1080. 00| 32. 00000 768. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0012 301-07448 128.000 TON | 35. 00000 4480. 00| 25. 00000 3200. 00| 24. 00000 3072. 00

COVWPACTED AGGREGATE, NO. 53, BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 610 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 699, 520. 34 ROUTE : OLD US 24
CALL ORDER : 610 CONTRACT ID : B -28121-A COUNTI ES : WABASH
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1374866 [( 2 ) 35-1386990 [( 3 ) 35-1057237
| PRIMCO, I NC. | 1SOM JACK CONSTRUCTION CO | R L MCOOY INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0013 306-08043 911.000 SYS | 10. 00000 9110. 00| 6. 00000 5466. 00| 7.00000 6377. 00
M LLI NG, TRANSI TI ON | | |
0014 601-01522 4.000 EACH | 1700. 00000 6800. 00| 2075. 00000 8300. 00| 1700. 00000 6800. 00
GUARDRAI L TRANSI TI ON TYPE TGB [ | |
0015 601-94689 4.000 EACH | 2061. 38000 8245. 52| 2400. 00000 9600. 00| 2061. 38000 8245, 52
GUARDRAI L END TREATMENT, OS | |
0016 601-99105 525.000 LFT | 12. 50000 6562. 50| 15. 50000 8137. 50| 12. 50000 6562. 50
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0017 602-06729 8.000 EACH | 11. 00000 88. 00| 12. 00000 96. 00| 10. 00000 80. 00
BARRI ER DELI NEATOR | | |
0018 609-06257 384.600 SYS | 60. 00000 23076. 00| 47. 00000 18076. 20| 72. 00000 27691. 20
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | |
I'N I I I
0019 610-07487 673.000 TON | 41. 50000 27929. 50] 55. 00000 37015. 00| 50. 50000 33986. 50
HVA FOR APPROACHES, TYPE B | | |
0020 616-02320 164.000 SYS | 4. 00000 656. 00| 5. 00000 820. 00| 3. 00000 492. 00
GEOTEXTI LES | | |
0021 616-06451 29.000 TON | 44.00000 1276. 00| 35. 00000 1015. 00| 36. 00000 1044. 00
Rl PRAP, UNI FCRM | | |
0022 616-51367 39.000 SYS | 120. 00000 4680. 00| 15. 00000 585. 00| 62. 00000 2418. 00
SLOPEWALL, CONCRETE, 4 IN | | |
0023 619-05926 LUWP | 1000. 00000 1000. 00| 3000. 00000 3000. 00| 1500. 00000 1500. 00
ENVI RONVENTAL CONTROL | | |
0024 619-51859 LUMP | 10000. 00000 10000.00]  22500. 00000 22500.00]  16000. 00000 16000. 00
PAI NT STEEL BRI DGE | | |
0025 619-61000 LUMP | 21000. 00000 21000.00]  18075. 00000 18075.00]  16000. 00000 16000. 00
CLEAN STEEL BRI DGE | | |
0026 702-51005 76.900 CYS | 550. 00000 42295. 00| 525. 00000 40372. 50| 800. 00000 61520. 00
CONCRETE, A, SUBSTRUCTURE | [ |
0027 703-06029 63785.000 LBS | 0. 80000 51028. 00| 0. 67000 42735. 95| 0. 85000 54217. 25
REI NFORCI NG BARS, EPOXY COATED | [ |
0028 703-97936 363.000 EACH | 18. 00000 6534. 00| 15. 00000 5445, 00| 16. 00000 5808. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [ |
0029 704-51002 171.500 CYS | 550. 00000 94325. 00| 465. 00000 79747. 50) 425. 00000 72887. 50
CONCRETE, C, SUPERSTRUCTURE | | [
0030 706-05732 4.000 EACH | 800. 00000 3200. 00| 1800. 00000 7200. 00| 1800. 00000 7200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | [
0031 706-51020 23.600 CYS | 450. 00000 10620. 00| 500. 00000 11800. 00| 425. 00000 10030. 00
I

CONCRETE, C, RAILING [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 610 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 699, 520. 34 ROUTE : QLD US 24
CALL ORDER : 610 CONTRACT ID : B -28121-A COUNTI ES : WABASH
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 1 ) 35-1374866 [( 2 ) 35-1386990 (3 ) 35-1057237
| PRIMCO, | NC. | 1SOM JACK CONSTRUCTION GO |R L MCOOY INC
LINE NO/ | TEM CCDE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0032 709-51821 LUWP | 2787. 30000 2787. 30| 7500. 00000 7500. 00| 4000. 00000 4000. 00
SURFACE SEAL | | |
0033 711-01786 450.000 EACH | 12. 50000 5625. 00| 18. 00000 8100. 00| 18. 00000 8100. 00
STRUCTURAL STEEL DRILLING 1 IN DA | | |
HOLE I I I
0034 711-51038 LUMP | 90000. 00000 90000. 00|  88000. 00000 88000.00]  89500. 00000 89500. 00
STRUCTURAL STEEL | | |
0035 711-51877 LUMP | 30000. 00000 30000. 00|  37000. 00000 37000.00]  12000. 00000 12000. 00
JACKI NG AND SUPPCRTI NG BEAVG | | |
0036 711-96479 135.000 EACH | 5. 00000 675. 00| 9. 00000 1215. 00| 6. 00000 810. 00
BOLT, REMOVE | | |
0037 801-01851 LUMP |  21038.00000 21038.00|  35000. 00000 35000.00]  22000. 00000 22000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0038 801-06207 4900.000 LFT | 1. 00000 4900. 00| 1. 25000 6125. 00| 1. 00000 4900. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN, | | [
0039 801-06639 775.000 LFT | 13. 00000 10075. 00| 32.00000 24800. 00| 26. 00000 20150. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0040 801- 06640 25.000 EACH | 105. 00000 2625. 00| 102. 00000 2550. 00| 105. 00000 2625. 00
CONSTRUCTI ON SI GN, A | | |
0041 801-06775 LUWP | 7238. 00000 7238. 00| 8500. 00000 8500. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | |
0042 808-06713 2020.000 LFT | 0. 28000 565. 60| 0. 20000 404. 00| 0. 28000 565. 60
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0043 808-06714 1665.000 LFT | 0. 28000 466. 20| 0. 20000 333. 00| 0. 28000 466. 20
LINE, PAINT, SOLID, YELLON 4 IN | | |
0044 808-06716 2160.000 LFT | 0. 75000 1620. 00| 0. 70000 1512. 00| 0. 75000 1620. 00
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 677, 039. 00| $ 726, 277. 65| $ 728, 416. 67
------------------------------------------ g S
CONTRACT TOTALS | $ 677, 039. 00| $ 726, 277. 65| $ 728, 416. 67




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PACE : 610 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 699, 520. 34 ROUTE : OLD US 24
CALL ORDER : 610 CONTRACT ID : B -28121-A COUNTI ES : WABASH
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(4 ) 35 1618530 [( 5 ) 35-1058755 I ( )

| AVERI CAN CONTRACTI NG & SERVI | BAKER & SCHULTZ, | NC. |

LINE NO/ | TEM CODE / ALT | | [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
10000. 00000 10000. 00| 4000. 00000 4000. 00

REI NFORCED CONCRETE BRI DGE APPROACH, 10 |
I'N, |

| I

0001 105-06845 LUWP | |
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 9.000 M | 1500. 00000 13500. 00| 2120. 00000 19080. 00|
FIELD CFFICE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUWP | 37500. 00000 37500. 00|  44000. 00000 44000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02240 342.000 SYS | 25. 00000 8550. 00| 25. 00000 8550. 00|
PAVEMENT REMDVAL | | |
0007 202-02241 589.000 LFT | 5. 75000 3386. 75| 2.10000 1236. 90|
GUARDRAI L, REMOVE | | |
0008 202-02277 1018. 000 LFT | 8. 00000 8144. 00| 2. 00000 2036. 00|
QUTTER, LIP, REMOVE | | |
0009 202-51328 LUWP | 112000. 00000 112000. 00| 333000. 00000 333000. 00|
PRESENT STRUCTURE, REMOVE PCRTI ONS | | |
0010 202-51368 39.000 SYS | 65. 00000 2535. 00| 80. 00000 3120. 00|
SLOPEWALL, REMOVE | | |
0011 211-06467 24.000 CYS | 55. 00000 1320. 00| 18. 00000 432. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0012 301-07448 128.000 TON | 25. 00000 3200. 00| 18. 00000 2304. 00|
COVWPACTED AGGREGATE, NO 53, BASE | | [
0013 306-08043 911.000 SYS | 9. 00000 8199. 00| 6. 00000 5466. 00|
M LLING TRANSI TI ON | | |
0014 601-01522 4.000 EACH | 1700. 00000 6800. 00| 1500. 00000 6000. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0015 601-94689 4.000 EACH | 2100. 00000 8400. 00| 2400. 00000 9600. 00|
GUARDRAI L END TREATMENT, OS | | |
0016 601-99105 525.000 LFT | 12. 50000 6562. 50| 17. 00000 8925. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0017 602-06729 8.000 EACH | 8. 00000 64. 00| 4. 00000 32. 00|
BARRI ER DELI NEATCR | | |
0018 609- 06257 384.600 SYS | 65. 00000 24999. 00| 53. 00000 20383. 80|
I |

I |



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 06/ 07/ 05
PACE : 610 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 699, 520. 34 ROUTE : OLD US 24
CALL ORDER : 610 CONTRACT ID : B -28121-A COUNTI ES : WABASH
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(4 ) 35 1618530 [( 5 ) 35-1058755 I ( )

| AVERI CAN CONTRACTI NG & SERVI | BAKER & SCHULTZ, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g
0019 610-07487 673.000 TON | 42. 00000 28266. 00| 56. 00000 37688. 00|
HVA FOR APPROACHES, TYPE B | | |
0020 616-02320 164.000 SYS | 2. 50000 410. 00| 2.30000 377. 20|
GEOTEXTI LES | | |
0021 616-06451 29.000 TON | 25. 00000 725. 00| 20. 00000 580. 00|
Rl PRAP, UNI FCRM | | |
0022 616-51367 39.000 SYS | 75. 00000 2925. 00| 36. 00000 1404. 00|
SLOPEWALL, CONCRETE, 4 IN [ [ |
0023 619-05926 LUWP | 1100. 00000 1100. 00| 1500. 00000 1500. 00|
ENVI RONVENTAL CONTROL | | |
0024 619-51859 LUMP |  13000. 00000 13000. 00|  17000. 00000 17000. 00|
PAI NT STEEL BRI DGE | | |
0025 619-61000 LUMP |  17000. 00000 17000. 00|  15000. 00000 15000. 00|
CLEAN STEEL BRI DGE | | |
0026 702-51005 76.900 CYS | 600. 00000 46140. 00| 360. 00000 27684. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0027 703-06029 63785.000 LBS | 0. 90000 57406. 50| 0. 70000 44649. 50|
REI NFORCI NG BARS, EPOXY COATED | | |
0028 703-97936 363.000 EACH | 12. 00000 4356. 00| 12. 00000 4356. 00|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0029 704-51002 171.500 CYS | 600. 00000 102900. 00| 370. 00000 63455. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0030 706-05732 4.000 EACH | 1500. 00000 6000. 00| 1200. 00000 4800. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0031 706-51020 23.600 CYS | 500. 00000 11800. 00| 410. 00000 9676. 00|
CONCRETE, C, RAILING | | |
0032 709-51821 LUWP | 4100. 00000 4100. 00| 5000. 00000 5000. 00|
SURFACE SEAL | | |
0033 711-01786 450.000 EACH | 20. 00000 9000. 00| 19. 00000 8550. 00|
STRUCTURAL STEEL DRILLING 1 IN DA | | |
HOLE I I I
0034 711-51038 LUVP |  110000. 00000 110000. 00|  114000. 00000 114000. 00|
STRUCTURAL STEEL | | |
0035 711-51877 LUVP | 2500. 00000 2500. 00| 2000. 00000 2000. 00|
JACKI NG AND SUPPORTI NG BEAVB | | |
0036 711-96479 135.000 EACH | 6. 00000 810. 00| 7.00000 945. 00|
BOLT, REMOVE | | |
0037 801-01851 LUMP |  35000. 00000 35000.00]  21500. 00000 21500. 00|
I

TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/07/05

PACE : 610 -6

ENG NEER S ESTIMATE: $ 699, 520. 34 ROUTE : QLD US 24
CALL ORDER : 610 CONTRACT ID : B -28121-A COUNTI ES : WABASH
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(4 ) 35 1618530 [( 5 ) 35-1058755 I ( )
| AVERI CAN CONTRACTI NG & SERVI | BAKER & SCHULTZ, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0038 801-06207 4900.000 LFT | 1. 05000 5145. 00| 0. 90000 4410. 00|
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0039 801-06639 775.000 LFT | 30. 00000 23250. 00| 29. 00000 22475. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ |
0040 801- 06640 25.000 EACH | 125. 00000 3125. 00| 72. 00000 1800. 00|
CONSTRUCTI ON SI G, A [ [ |
0041 801-06775 LUWP | 5000. 00000 5000. 00| 5000. 00000 5000. 00|
MAI NTAI NI NG TRAFFI C | | [
0042 808-06713 2020.000 LFT | 0. 28000 565. 60| 0. 12000 242. 40|
LINE, PAINT, SOLID, WVHTE, 4 IN | | |
0043 808-06714 1665. 000 LFT | 0. 28000 466. 20| 0. 12000 199. 80|
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0044 808-06716 2160.000 LFT | 1. 00000 2160. 00| 0. 45000 972. 00|
LINE, REMOVE | | |
SECTI ON TOTALS | $ 748, 312. 55| $ 883, 431. 60| $
------------------------------------------ o m m ot o e e e et et ot e o e o e e e e e et e e e e e mmemeeoeaoo--
CONTRACT TOTALS | $ 748, 312. 55| $ 883, 431. 60| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 620 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 501, 181. 00 ROUTE : | -65
CALL ORDER : 620 CONTRACT ID : B -28169-A COUNTI ES : BARTHOLOVEW JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT SHELBY
CONTRACT TIME : 09/30/05 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1778430 SPANCS, N.|1. PAINTING INC CONDI TI ONAL BI D AND AVWARD $ 329, 781.00 100. 0000%
2 351342917 TOM CRI ST PAI NTI NG COVPANY $ 364,801.00 110.6192%
3 35-1645115 THREE STAR PAI NTI NG $ 376, 960. 00 114.3062%
4  35-1131315 FI VE STAR PAI NTI NG | NC $ 448,071.00 135.8693%
5  35-1389596 CARDI NAL | NDI ANA, | NC. $ 482,201.00 146.2186%
6 351841931 VENUS PAI NTI NG COMPANY $ 491,001. 00 148.8870%
7 41-1224817 ABHE & SVOBCDA, | NC. $ 1,571, 770.00 476.6102%
|[( 1 ) 35 1778430 [( 2 ) 35-1342917 |( 3 ) 35-1645115
| SPANCS, N.I. PAINTING INC. | TOM CRI ST PAINTI NG COMPANY | THREE STAR PAI NTI NG
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS
SECTI ON 0001 BRI DGE PAI NTI NG
| |
0001 105-07039 4.000 MBS | 550. 00000 2200. 00| 500. 00000 2000. 00| 1500. 00000 6000. 00
FI ELD OFFI CE, B | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAl LED MATERI AL | |
0003 110- 01001 LUMP |  16000. 00000 16000. 00| 7000. 00000 7000. 00|  18150. 00000 18150. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 619- 05926 LUMP | 3000. 00000 3000. 00| 5000. 00000 5000. 00| 282. 00000 282.00
ENVI RONVENTAL CONTROL , STR NO. 1 | | |
0005 619- 05926 LUWP | 3000. 00000 3000. 00| 7000. 00000 7000. 00| 302. 00000 302. 00
ENVI RONVENTAL CONTROL , STR NO. 2 | | |
0006 619- 05926 LUWP | 3000. 00000 3000. 00| 7000. 00000 7000. 00| 605. 00000 605. 00
ENVI RONVENTAL CONTRCL , STR NO. 3 | | |
0007 619- 05926 LUWP | 3000. 00000 3000. 00| 7000. 00000 7000. 00| 258. 00000 258. 00
ENVI RONVENTAL CONTROL , STR NO. 4 | |
0008 619-51859 LUMP | 13200. 00000 13200.00]  10000. 00000 10000. 00| 3386. 00000 3386. 00
PAINT STEEL BRIDGE , STR NO. 1 | |
0009 619-51859 LUMP | 40000. 00000 40000.00|  15000. 00000 15000. 00|  18620. 00000 18620. 00
PAINT STEEL BRIDGE , STR NO. 2 [ | |
0010 619-51859 LUMP | 30000. 00000 30000. 00|  15000. 00000 15000. 00| 7254. 00000 7254, 00
PAINT STEEL BRIDGE, STR NO 3 | | |
0011 619-51859 LUMP | 40000. 00000 40000.00|  15000. 00000 15000. 00]  18088. 00000 18088. 00
PAINT STEEL BRIDGE , STR NO 4 | | |



ENG NEER S ESTI MATE: $

CALL CRDER : 620

501, 181. 00

LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -28169-A
SEYMOUR DI STRI CT

RQJTE : | -65
COUNTI ES : BARTHOLOVEW
SHELBY

DATE :
PAGE :

JOHNSON

06/ 07/ 05
620 -2

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

0012 619-61000

CLEAN STEEL BRI DGE , STR
0013 619-61000

CLEAN STEEL BRI DGE , STR
0014 619-61000

CLEAN STEEL BRI DGE , STR
0015 619-61000

CLEAN STEEL BRI DGE , STR
0016 709-51821

SURFACE SEAL , STR NO 1
0017 709-51821

SURFACE SEAL , STR NO 2
0018 709-51821

SURFACE SEAL , STR NO 3
0019 709-51821

SURFACE SEAL , STR NO 4

0020 801-06640

CONSTRUCTI ON SI GN, A
0021 801-06710

FLASH NG ARROW SI GN
0022 801-06775

MAI NTAI NI NG TRAFFI C ,
0023 801-06775

MAI NTAI NI NG TRAFFI C ,
0024 801-06775

MAI NTAI NI NG TRAFFI C
0025 801-06775

MAI NTAI NI NG TRAFFI C
0026 801-09133

TEMPORARY CHANGEABLE MESSACE S

SECTI ON TOTALS

CONTRACT TOTALS

STR

STR

STR.

STR

16. 000

120. 000

6 6 8 8

2

| 1 ) 35 1778430
| SPANOS, N. 1.

[( 2 ) 35-1342917
| TOM CRI ST PAI NTI NG COVPANY

3 ) 35-1645115

(
| THREE STAR PAI NTI NG

PAINTING | NC.

H UNIT PRICE AN(LAW" UNIT PRICE ANCUNT“
LU | 1600000000 16000, 00 40000.00000 40000, 00]
LUMP ; 49300. 00000 49300.00: 74000. 00000 74000.00’
LUWP 1 38000. 00000 38000.00I 60000. 00000 60000. 00
LUMP 1 51760. 00000 51760.00{ 70000. 00000 70000. 00
LUVP 1 1000. 00000 1000.00% 200. 00000 200. 00
LUMP " 1000. 00000 1000.00" 200. 00000 200. 00
LUVP " 1000. 00000 1000.00" 200. 00000 200.00"
LUMP " 1000. 00000 1000.00" 200. 00000 200.00"
EACH ﬂ 90. 00000 1440.00# 50. 00000 800. 00
DAY } 9. 00000 1080.00{ 35. 00000 4200. 00
LUMP I 2000. 00000 2000.00{ 5000. 00000 5000. 00
LUMP } 2000. 00000 2ooo.ool 5000. 00000 5000. 00
LUMP { 2000. 00000 2000.00{ 5000. 00000 5000. 00
LUMP , 2000. 00000 2000.00“ 5000. 00000 5000. 00
EACH } 3400. 00000 6800.001 2500. 00000 5000 od

; $ 329, 781 oo# $ 364, 801. 00

[T s 320,781 00 $ 364 801 00|

23978

110644.

51382

106876

282.

302.

605.

258

20

16

282

302

605

258

3000.

UNIT PRI CE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

110644.

51382

106876

282.

302.

605.

258.

320

1920

282

302

605

.00

00

00

00

00

00

00

00

00

00

00

00

00

.00

.00

.00

.00




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 07/ 05
PAGE : 620 -3
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 501, 181. 00 ROUTE : |-65
CALL ORDER : 620 CONTRACT ID : B -28169-A COUNTI ES : BARTHOLOVEW JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRICT SHELBY
SET- ASI DE :
|[( 4 ) 351131315 [( 5 ) 35-1389596 [( 6 ) 35-1841931
| FI VE STAR PAINTING |NC | CARDI NAL | NDI ANA, | NC. | VENUS PAI NTI NG COVPANY
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
SECTI ON 0001 BRI DGE PAI NTI NG
I I
0001 105-07039 4,000 MXS | 2100. 00000 8400. 00| 2100. 00000 8400. 00| 700. 00000 2800. 00
FIELD CFFICE, B | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | |
0003 110-01001 LUWP | 17000. 00000 17000. 00|  21240. 00000 21240.00]  50000. 00000 50000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 619- 05926 LUWP | 1000. 00000 1000. 00| 1660. 00000 1660. 00| 100. 00000 100. 00
ENVI RONVENTAL CONTROL , STR NO. 1 | | |
0005 619- 05926 LUWP | 2000. 00000 2000. 00| 4880. 00000 4880. 00| 100. 00000 100. 00
ENVI RONMENTAL CONTROL , STR. NO. 2 | | |
0006 619-05926 LUWP | 2000. 00000 2000. 00| 3900. 00000 3900. 00| 100. 00000 100. 00
ENVI RONMENTAL CONTROL , STR. NO. 3 | | |
0007 619- 05926 LUWP | 3000. 00000 3000. 00| 8440. 00000 8440. 00| 100. 00000 100. 00
ENVI RONMENTAL CONTROL , STR NO 4 | | |
0008 619-51859 LUWP | 17820. 00000 17820. 00| 19920. 00000 19920. 00| 10000. 00000 10000. 00
PAINT STEEL BRIDGE , STR NO 1 | | |
0009 619-51859 LUWP | 37197. 00000 37197. 00| 58560. 00000 58560. 00|  30000. 00000 30000. 00
PAINT STEEL BRIDGE , STR NO 2 | | |
0010 619-51859 LUWP | 32195. 00000 32195.00|  46800. 00000 46800. 00| 10000. 00000 10000. 00
PAINT STEEL BRIDGE , STR NO 3 | | |
0011 619-51859 LUWP |  48278. 00000 48278.00] 101280. 00000 101280. 00| 30000. 00000 30000. 00
PAINT STEEL BRIDGE , STR NO 4 | | |
0012 619-61000 LUWP |  30640. 00000 30640. 00| 12120. 00000 12120. 00|  42000. 00000 42000. 00
CLEAN STEEL BRIDGE , STR NO 1 | | |
0013 619-61000 LUWP | 69393. 00000 69393. 00| 36620. 00000 36620. 00| 120000. 00000 120000.00
CLEAN STEEL BRIDGE , STR NO 2 | | |
0014 619-61000 LUWP |  59390. 00000 59390. 00|  28470. 00000 28470. 00| 70000. 00000 70000. 00
CLEAN STEEL BRIDGE , STR NO 3 | | |
0015 619-61000 LUWP | 96557. 00000 96557. 00| 61610. 00000 61610. 00| 120000. 00000 120000. 00
CLEAN STEEL BRIDGE , STR NO. 4 | | |
0016 709-51821 LUWP | 500. 00000 500. 00| 760. 00000 760. 00| 300. 00000 300. 00
SURFACE SEAL , STR NO. 1 | |
0017 709-51821 LUWP | 600. 00000 600. 00| 1000. 00000 1000. 00| 300. 00000 300. 00
SURFACE SEAL , STR NO 2 | | |
0018 709-51821 LUWP | 300. 00000 300. 00| 640. 00000 640. 00| 300. 00000 300. 00
SURFACE SEAL , STR NO 3 | | |
0019 709-51821 LUWP | 800. 00000 800. 00| 1720. 00000 1720. 00| 300. 00000 300. 00
SURFACE SEAL , STR NO 4 | | |



ENG NEER S ESTI MATE: $

CALL CRDER : 620
LETTI NG DATE : 05/25/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

501, 181. 00

CONTRACT ID :
DI STRI CT :

B -28169-A
SEYMOUR DI STRI CT

DATE :
PACE :

RQUTE : |-65
COUNTI ES : BARTHOLOVEW
SHELBY

JOHNSON

06/ 07/ 05

620 -4

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

0020 801-06640

CONSTRUCTION SIGN, A
0021 801-06710

FLASH NG ARROW SI GN
0022 801-06775

MAI NTAI NI NG TRAFFI C
0023 801-06775

MAI NTAI NI NG TRAFFI C
0024 801-06775

MAI NTAINI NG TRAFFI C ,
0025 801-06775

MAI NTAI NI NG TRAFFI C
0026 801-09133

TEMPORARY CHANGEABLE MESSAGE S

SECTI ON TOTALS

CONTRACT TOTALS

STR
STR
STR.

STR

| 4 ) 351131315
| FI VE STAR PAI NTING,

| (

5

) 35-1389596

| (

6 ) 35-1841931

| VENUS PAI NTI NG COVPANY

I NC. | CARDI NAL | NDI ANA, | NC.
H UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
e | 10000000 160,00 130.00000  2080.00]
DAY f 25. 00000 3000.00“ 30. 00000 3600. 00
LUMP f 700. 00000 700.00" 9700. 00000 9700 00"
LUMP H 3600. 00000 3600.00" 5400. 00000 5400 ooﬂ
LUMP ﬂ 1300. 00000 1300.00’ 9700. 00000 9700. 00|
LUMP ﬂ 2800. 00000 2800 oof 9700. 00000 9700. 00|
EACH , 4000. 00000 8000 oo, 12000. 00000 24000. 00
H $ 448,071 ooI $ 482, 201. 00
[T s s orioo $ 482,201 00]

UNIT PRI CE

100. 00000

10. 00000

300. 00000

300. 00000

300. 00000

300. 00000

300. 00000

.00

.00

.00

.00

.00

.00

.00

.00

.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 501, 181. 00 |-65
CALL CRDER : 620 CONTRACT 1D : B -28169-A BARTHOLOVEW
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRICT SHELBY
SET- ASI DE :
| 7 ) 41-1224817 | ( ¢
| ABHE & SVOBCODA, | NC. | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| AMOUNT|
------------------------------------------ T L T L R T
SECTI ON 0001 BRI DGE PAI NTI NG
| I I
0001 105-07039 4,000 MXS | 2520. 00000 10080. 00| |
FIELD OFFICE, B | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| |
FAI LED MATERI AL | |
0003 110-01001 LUWP | 78580. 00000 78580. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 619- 05926 LUWP |  55590. 00000 55590. 00| |
ENVI RONMENTAL CONTROL , STR NO. 1 | | |
0005 619- 05926 LUWP | 139920. 00000 139920. 00| |
ENVI RONMENTAL CONTROL , STR. NO. 2 | | |
0006 619-05926 LUWP | 104080. 00000 104080. 00| |
ENVI RONVENTAL CONTROL , STR. NO. 3 [ |
0007 619- 05926 LUWP | 192360. 00000 192360. 00| |
ENVI RONMENTAL CONTROL , STR. NO. 4 | | |
0008 619-51859 LUWP |  34790. 00000 34790. 00| |
PAINT STEEL BRIDGE , STR NO 1 | | |
0009 619-51859 LUWP | 112060. 00000 112060. 00| |
PAINT STEEL BRIDGE , STR NO 2 | | |
0010 619-51859 LUWP | 65085. 00000 65085. 00| |
PAINT STEEL BRIDGE , STR NO 3 | | |
0011 619-51859 LUWP |  144855. 00000 144855. 00| |
PAINT STEEL BRIDGE , STR NO 4 | | |
0012 619-61000 LUWP |  48680. 00000 48680. 00| |
CLEAN STEEL BRIDGE , STR NO 1 | | |
0013 619-61000 LUWP | 156725. 00000 156725. 00| [
CLEAN STEEL BRIDGE , STR NO 2 | | |
0014 619-61000 LUWP |  91025. 00000 91025. 00| |
CLEAN STEEL BRIDGE , STR NO 3 | | |
0015 619-61000 LUWP | 202585. 00000 202585. 00| |
CLEAN STEEL BRIDGE , STR NO 4 | | |
0016 709-51821 LUWP | 2560. 00000 2560. 00| |
SURFACE SEAL , STR. NO 1 | | |
0017 709-51821 LUWP | 3175. 00000 3175. 00| |
SURFACE SEAL , STR NO 2 | | |
0018 709-51821 LUWP | 2219. 00000 2219. 00| |
SURFACE SEAL , STR NO 3 | | |
0019 709-51821 LUWP | 7190. 00000 7190. 00| |
SURFACE SEAL , STR NO. 4 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 501, 181. 00

DATE : 06/07/05

PACGE : 620 -6

1 -65

CALL ORDER : 620 CONTRACT ID : B -28169-A BARTHOLOVEW  JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR DI STRICT SHELBY
SET- ASI DE :
| 7 ) 41-1224817 I ( I ( )
| ABHE & SVOBCDA, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0020 801-06640 16. 000 EACH | 110. 00000 1760. 00| |
CONSTRUCTI ON SI GN, A [ | |
0021 801-06710 120.000 DAY | 35. 00000 4200. 00| |
FLASH NG ARROW S| GN | | |
0022 801-06775 LUWP | 8650. 00000 8650. 00| |
MAI NTAI NING TRAFFIC , STR NO 1 | | [
0023 801-06775 LUMP |  33110. 00000 33110. 00| |
MAI NTAI NI NG TRAFFIC , STR NO. 2 | | |
0024 801-06775 LUMP |  19230. 00000 19230. 00| |
MAI NTAI NI NG TRAFFIC , STR NO. 3 | | |
0025 801-06775 LUMP |  42800. 00000 42800. 00| [
MAI NTAI NI NG TRAFFI C , STR NO. 4 | |
0026 801-09133 2.000 EACH | 5230. 00000 10460. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | [ |
SECTI ON TOTALS | $ 1,571, 770. 00| | $
------------------------------------------ g o S
CONTRACT TOTALS | $ 1, 571, 770. 00| 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 630 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 597, 895. 48 ROUTE : | -65
CALL ORDER : 630 CONTRACT ID : B -28170-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
CONTRACT TIME : 09/30/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 351645115 THREE STAR PAI NTI NG $ 457,808.00 100. 0000%
2 351841931 VENUS PAI NTI NG COVPANY $ 467,021.00 102.0124%
3 351778430 SPANCS, N I. PAINTING INC $ 472,511.00 103.2116%
4 35-1342917 TOM CRI ST PAI NTI NG COVPANY $ 481,001.00 105.0661%
5  36-2726271 DAGLAS, A G PAI NTI NG CO $ 575, 201.00 125.6424%
6 351131315 FI VE STAR PAI NTING | NC. CONDI TI ONAL BI D $ 578, 458.00 126. 3538%
7 351389596 CARDI NAL | NDI ANA, | NC. CONDI TI ONAL BI D $ 599, 591. 00 130. 9700%
8  41-1224817 ABHE & SVOBCDA, | NC. $ 1,893, 770.00 413.6603%
(1 ) 35 1645115 [( 2 ) 35 1841931 [( 3 ) 35-1778430
| THREE STAR PAI NTI NG | VENUS PAI NTI NG COMPANY | SPANOS, N.1. PAINTING INC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m et o e e e et et ot e e e o e e e e e et e e e e e e memeeoeaoo--
SECTI ON 0001 BRI DGE PAI NTI NG
I I I
0001 105-07039 4.000 MOS | 1500. 00000 6000. 00| 600. 00000 2400. 00| 550. 00000 2200. 00
FIELD OFFI CE, B | | [
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | [ [
0003 110-01001 LUMP |  21675. 00000 21675.00]  30000. 00000 30000.00]  22000. 00000 22000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 619-05926 LUWP | 656. 00000 656. 00| 300. 00000 300. 00| 3000. 00000 3000. 00
ENVI RONVENTAL CONTROL , STR NO. 1 | | |
0005 619- 05926 LUWP | 767. 00000 767. 00| 300. 00000 300. 00| 3000. 00000 3000. 00
ENVI RONVENTAL CONTROL , STR NO. 2 | | |
0006 619-05926 LUWP | 410. 00000 410. 00| 300. 00000 300. 00| 4000. 00000 4000. 00
ENVI RONVENTAL CONTROL , STR NO. 3 | | |
0007 619-05926 LUWP | 724. 00000 724. 00| 300. 00000 300. 00| 3000. 00000 3000. 00
ENVI RONVENTAL CONTROL , STR NO. 4 | | |
0008 619- 05926 LUWP | 564. 00000 564. 00| 300. 00000 300. 00| 3000. 00000 3000. 00
ENVI RONVENTAL CONTROL , STR NO. 5 | | |
0009 619-51859 LUWP | 7863. 00000 7863.00]  20000. 00000 20000. 00|  40000. 00000 40000. 00
PAINT STEEL BRIDGE , STR NO 1 | | |
0010 619-51859 LUWP | 9205. 00000 9205.00]  20000. 00000 20000.00|  25720. 00000 25720. 00
I

PAINT STEEL BRIDGE , STR NO. 2 | I



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 07/ 05
PAGE : 630 -2
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 597, 895. 48 ROUTE : |-65
CALL CRDER : 630 CONTRACT ID : B -28170-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| 1 ) 351645115 [( 2 ) 35-1841931 [( 3 ) 35-1778430
| THREE STAR PAI NTI NG | VENUS PAI NTI NG COVPANY | SPANCS, N.1. PAINTING INC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0011 619-51859 LUWP | 16918. 00000 16918. 00|  20000. 00000 20000. 00| 70000. 00000 70000. 00
PAINT STEEL BRIDGE , STR NO 3 | | |
0012 619-51859 LUWP | 18673. 00000 18673. 00| 20000. 00000 20000. 00|  27000. 00000 27000. 00
PAINT STEEL BRIDGE , STR NO 4 | | |
0013 619-51859 LUWP | 6767. 00000 6767. 00| 20000. 00000 20000. 00| 20000. 00000 20000. 00
PAINT STEEL BRIDGE , STR NO 5 | | |
0014 619-61000 LUWP | 55697. 00000 55697. 00| 60000. 00000 60000. 00|  44870. 00000 44870. 00
CLEAN STEEL BRIDGE, STR NO 1 | | |
0015 619-61000 LUWP | 65202. 00000 65202. 00| 60000. 00000 60000. 00|  35000. 00000 35000. 00
CLEAN STEEL BRIDGE , STR NO 2 | | |
0016 619-61000 LUWP | 122834. 00000 122834. 00| 88000. 00000 88000. 00| 92000. 00000 92000. 00
CLEAN STEEL BRIDGE , STR NO 3 | | |
0017 619-61000 LUWP | 61436. 00000 61436. 00| 60000. 00000 60000. 00| 30000. 00000 30000. 00
CLEAN STEEL BRIDGE , STR NO 4 | | |
0018 619-61000 LUWP |  47934. 00000 47934.00]  60000. 00000 60000. 00]  23400. 00000 23400. 00
CLEAN STEEL BRIDGE , STR NO 5 | | |
0019 709-51821 LUWP | 656. 00000 656. 00| 300. 00000 300. 00| 1000. 00000 1000. 00
SURFACE SEAL , STR NO 1 | | |
0020 709-51821 LUWP | 767. 00000 767. 00| 300. 00000 300. 00| 1000. 00000 1000. 00
SURFACE SEAL , STR NO 2 | | |
0021 709-51821 LUWP | 410. 00000 410. 00| 300. 00000 300. 00| 1000. 00000 1000. 00
SURFACE SEAL , STR NO. 3 | | |
0022 709-51821 LUWP | 724. 00000 724. 00| 300. 00000 300. 00| 1000. 00000 1000. 00
SURFACE SEAL , STR. NO 4 | | |
0023 709-51821 LUWP | 564. 00000 564. 00| 300. 00000 300. 00| 1000. 00000 1000. 00
SURFACE SEAL , STR NO 5 | | |
0024 801- 06640 16.000 EACH | 20. 00000 320. 00| 20. 00000 320. 00| 90. 00000 1440. 00
CONSTRUCTI ON SI GN, A | | |
0025 801-06710 120.000 DAY | 16. 00000 1920. 00| 10. 00000 1200. 00| 9. 00000 1080. 00
FLASH NG ARROW S| GN | |
0026 801-06775 LUWP | 656. 00000 656. 00| 300. 00000 300. 00| 2000. 00000 2000. 00
MAI NTAINING TRAFFIC , STR NO. 1 | | |
0027 801-06775 LUWP | 767. 00000 767. 00| 300. 00000 300. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFIC , STR NO. 2 | | |
0028 801-06775 LUWP | 410. 00000 410. 00| 300. 00000 300. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFIC , STR NO 3 | | |
0029 801-06775 LUWP | 724. 00000 724. 00| 300. 00000 300. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFIC , STR NO 4 | [ |
0030 801-06775 LUWP | 564. 00000 564. 00| 300. 00000 300. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFIC , STR NO 5 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI QN DATE : 06/ 07/ 05
PAGE : 630 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 597, 895. 48 ROUTE : | -65
CALL CRDER : 630 OONTRACT ID : B -28170-A COUNTI ES :  JOHNSON
LETTI NG DATE : 05/25/05 10: 00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI OE :
| 1 ) 35 1645115 | 2 ) 35-1841931 [( 3 ) 35-1778430
| THREE STAR PAI NTI NG | VENUS PAI NTI NG COVPANY | SPANCS, N.I. PAINTING |NC
LINE NO/ | TEM CODE / ALT |
| TEM DESCR PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0031 801-09133 2.000 EACH | 3000. 00000 6000. 00| 300. 00000 600. 00| 3400. 00000 6800. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | [
SECTI ON TOTALS | $ 457, 808. 00| $ 467, 021. 00| $ 472, 511. 00
------------------------------------------ o
OONTRACT TOTALS [ $ 457, 808. 00| $ 467, 021. 00| $ 472, 511. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 07/ 05
630 -4

ENG NEER S ESTIMATE: $ 597, 895. 48 ROUTE : |-65
CALL CRDER : 630 CONTRACT ID : B -28170-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
[( 4 ) 35 1342917 | 5 ) 36-2726271 |[( 6 ) 35-1131315
| TOM CRI ST PAI NTI NG COVPANY | DAGLAS, A G PAINTI NG CO | FI VE STAR PAINTING | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
SECTI ON 0001 BRI DGE PAI NTI NG
| I I
0001 105-07039 4,000 M | 500. 00000 2000. 00| 2000. 00000 8000. 00| 2100. 00000 8400. 00
FIELD CFFICE, B | | |
0002 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |
0003 110-01001 LUWP | 7000. 00000 7000. 00|  22000. 00000 22000. 00| 25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 619- 05926 LUWP | 7000. 00000 7000. 00| 4000. 00000 4000. 00| 2000. 00000 2000. 00
ENVI RONMENTAL CONTROL , STR NO. 1 | | |
0005 619- 05926 LUWP | 8000. 00000 8000. 00| 4000. 00000 4000. 00| 2000. 00000 2000. 00
ENVI RONMENTAL CONTROL , STR. NO. 2 | | |
0006 619- 05926 LUWP | 15000. 00000 15000. 00| 6000. 00000 6000. 00| 3000. 00000 3000. 00
ENVI RONMENTAL CONTROL , STR. NO. 3 | | |
0007 619- 05926 LUWP | 8000. 00000 8000. 00| 4000. 00000 4000. 00| 2000. 00000 2000. 00
ENVI RONMENTAL CONTROL , STR NO 4 | | |
0008 619- 05926 LUWP | 7000. 00000 7000. 00| 4000. 00000 4000. 00| 1000. 00000 1000. 00
ENVI RONMENTAL CONTROL , STR. NO. 5 [ |
0009 619-51859 LUWP | 20000. 00000 20000. 00|  30000. 00000 30000. 00| 33907. 00000 33907. 00
PAINT STEEL BRIDGE , STR NO 1 | | |
0010 619-51859 LUWP | 15000. 00000 15000. 00| 30000. 00000 30000. 00| 28645. 00000 28645. 00
PAINT STEEL BRIDGE , STR NO 2 | | |
0011 619-51859 LUWP | 25000. 00000 25000. 00|  46000. 00000 46000. 00| 54818. 00000 54818. 00
PAINT STEEL BRIDGE , STR NO 3 | | |
0012 619-51859 LUWP | 14000. 00000 14000. 00|  30000. 00000 30000. 00| 32195. 00000 32195. 00
PAINT STEEL BRIDGE , STR NO 4 | | |
0013 619-51859 LUWP | 12000. 00000 12000. 00|  34000. 00000 34000. 00| 20953. 00000 20953. 00
PAINT STEEL BRIDGE , STR NO. 5 | | |
0014 619-61000 LUWP |  50000. 00000 50000. 00|  45000. 00000 45000. 00| 67815. 00000 67815. 00
CLEAN STEEL BRIDGE , STR NO 1 | | |
0015 619-61000 LUWP |  60000. 00000 60000. 00|  55000. 00000 55000. 00]  57290. 00000 57290. 00
CLEAN STEEL BRIDGE , STR NO 2 | | |
0016 619-61000 LUWP | 85000. 00000 85000. 00| 95000. 00000 95000. 00| 109637. 00000 109637. 00
CLEAN STEEL BRIDGE , STR NO 3 | | |
0017 619-61000 LUWP |  60000. 00000 60000. 00|  55000. 00000 55000. 00| 64390. 00000 64390. 00
CLEAN STEEL BRIDGE, STR NO 4 | |
0018 619-61000 LUWP |  50000. 00000 50000. 00|  50000. 00000 50000. 00|  41907. 00000 41907. 00
CLEAN STEEL BRIDGE, STR NO 5 | | |
0019 709-51821 LUWP | 200. 00000 200. 00| 2000. 00000 2000. 00| 500. 00000 500. 00

SURFACE SEAL , STR. NO. 1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 630 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 597, 895. 48 ROUTE : | -65
CALL ORDER : 630 CONTRACT ID : B -28170-A COUNTI ES :  JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 1342917 [( 5 ) 36-2726271 6 ) 35-1131315
| TOM CRI ST PAI NTI NG COVPANY | DAGLAS, A G PAI NTI NG CO | FI VE STAR PAI NTING | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0020 709-51821 LUWP | 200. 00000 200. 00| 2000. 00000 2000. 00| 500. 00000 500. 00
SURFACE SEAL , STR NO 2 | | |
0021 709-51821 LUWP | 200. 00000 200. 00| 4000. 00000 4000. 00| 500. 00000 500. 00
SURFACE SEAL , STR NO. 3 | | [
0022 709-51821 LUWP | 200. 00000 200. 00| 2000. 00000 2000. 00| 300. 00000 300. 00
SURFACE SEAL , STR NO. 4 [ | |
0023 709-51821 LUWP | 200. 00000 200. 00| 2000. 00000 2000. 00| 500. 00000 500. 00
SURFACE SEAL , STR NO. 5 | | |
0024 801- 06640 16. 000 EACH | 50. 00000 800. 00| 200. 00000 3200. 00| 100. 00000 1600. 00
CONSTRUCTI ON SI G\, A | | |
0025 801-06710 120.000 DAY | 35. 00000 4200. 00| 50. 00000 6000. 00| 25. 00000 3000. 00
FLASHI NG ARROW SI GN | | |
0026 801-06775 LUWP | 5000. 00000 5000. 00| 4000. 00000 4000. 00| 1800. 00000 1800. 00
MAI NTAI NING TRAFFIC , STR NO 1 | | |
0027 801-06775 LUWP | 5000. 00000 5000. 00| 4000. 00000 4000. 00| 1500. 00000 1500. 00
MAI NTAI NI NG TRAFFIC , STR NO. 2 | | |
0028 801-06775 LUWP | 5000. 00000 5000. 00| 8000. 00000 8000. 00| 2900. 00000 2900. 00
MAI NTAI NI NG TRAFFIC , STR. NO. 3 | | |
0029 801-06775 LUWP | 5000. 00000 5000. 00| 4000. 00000 4000. 00| 1300. 00000 1300. 00
MAI NTAI NI NG TRAFFI C , STR NO. 4 | | |
0030 801-06775 LUWP | 5000. 00000 5000. 00| 2000. 00000 2000. 00| 1100. 00000 1100. 00
MAI NTAI NI NG TRAFFIC , STR. NO. 5 | | |
0031 801-09133 2.000 EACH | 2500. 00000 5000. 00| 5000. 00000 10000. 00| 4000. 00000 8000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
SECTI ON TOTALS | $ 481, 001. 00| $ 575, 201. 00| $ 578, 458. 00
------------------------------------------ g S
CONTRACT TOTALS | $ 481, 001. 00| $ 575, 201. 00| $ 578, 458. 00




| ND ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 630 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 597, 895. 48 ROUTE : |-65
CALL CRDER : 630 CONTRACT ID : B -28170-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
[ (7 ) 35 1389596 [( 8 ) 41-1224817 | (
| CARDI NAL | NDI ANA, | NC. | ABHE & SVOBODA, |NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT]| AMOUNT
------------------------------------------ e .
SECTI ON 0001 BRI DGE PAI NTI NG
I I I
0001 105-07039 4,000 MXS | 2100. 00000 8400. 00| 2520. 00000 10080. 00|
FI ELD OFFI CE, B | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 110-01001 LUWP | 29180. 00000 29180. 00| 94680. 00000 94680. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 619- 05926 LUWP | 3800. 00000 3800. 00| 115874. 00000 115874. 00|
ENVI RONMENTAL CONTROL , STR. NO [ |
0005 619- 05926 LUWP | 3780. 00000 3780.00|  88844. 00000 88844. 00|
ENVI RONMENTAL CONTROL , STR. NO. | |
0006 619-05926 LUWP | 9060. 00000 9060. 00| 210464. 00000 210464. 00|
ENVI RONMENTAL CONTROL , STR. NO. | | |
0007 619- 05926 LUWP | 3960. 00000 3960. 00| 92384. 00000 92384. 00|
ENVI RONVENTAL CONTROL , STR. NO | | |
0008 619- 05926 LUWP | 2980. 00000 2980.00|  87729. 00000 87729. 00|
ENVI RONVENTAL CONTROL , STR NO | | |
0009 619-51859 LUWP |  45600. 00000 45600. 00|  84300. 00000 84300. 00|
PAINT STEEL BRIDGE , STR NO 1 | | |
0010 619-51859 LUWP |  45360. 00000 45360. 00| 67400. 00000 67400. 00|
PAINT STEEL BRIDGE , STR NO 2 | | |
0011 619-51859 LUWP | 108720. 00000 108720. 00| 143445. 00000 143445. 00|
PAINT STEEL BRIDGE , STR NO 3 | | |
0012 619-51859 LUWP |  47520. 00000 47520. 00|  69610. 00000 69610. 00|
PAINT STEEL BRIDGE , STR NO 4 | | |
0013 619-51859 LUWP | 35760. 00000 35760. 00| 65790. 00000 65790. 00|
PAINT STEEL BRIDGE, STR NO 5 | | |
0014 619-61000 LUWP | 27740. 00000 27740.00| 117895. 00000 117895. 00|
CLEAN STEEL BRIDGE , STR NO 1 | | |
0015 619-61000 LUWP | 27590. 00000 27590. 00| 94260. 00000 94260. 00|
CLEAN STEEL BRIDGE , STR NO 2 | | |
0016 619-61000 LUWP | 66140. 00000 66140. 00| 200615. 00000 200615. 00|
CLEAN STEEL BRIDGE , STR NO 3 | | |
0017 619-61000 LUWP |  28910. 00000 28910. 00| 97355. 00000 97355. 00|
CLEAN STEEL BRIDGE , STR NO 4 | | |
0018 619-61000 LUWP |  21750. 00000 21750.00]  92010. 00000 92010. 00|
CLEAN STEEL BRIDGE , STR NO 5 | | |
0019 709-51821 LUWP | 1050. 00000 1050. 00| 3790. 00000 3790. 00|
I I

SURFACE SEAL , STR NO 1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/07/05
PACE : 630 -7

ENG NEER S ESTIMATE: $ 597, 895. 48 ROUTE : |-65
CALL ORDER : 630 CONTRACT ID : B -28170-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(7 ) 35 1389596 [( 8 ) 41-1224817 I ( )
| CARDI NAL | NDI ANA, | NC. | ABHE & SVOBODA, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0020 709-51821 LUWP | 930. 00000 930. 00| 2884. 00000 2884. 00|
SURFACE SEAL , STR. NO. 2 | |
0021 709-51821 LUWP | 1510. 00000 1510. 00| 5250. 00000 5250. 00|
SURFACE SEAL , STR NO 3 | | [
0022 709-51821 LUWP | 910. 00000 910. 00| 2735. 00000 2735. 00|
SURFACE SEAL , STR NO 4 | | [
0023 709-51821 LUWP | 760. 00000 760. 00| 2735. 00000 2735. 00|
SURFACE SEAL , STR NO 5 | | |
0024 801-06640 16. 000 EACH | 130. 00000 2080. 00| 110. 00000 1760. 00|
CONSTRUCTI ON SIGN, A | | |
0025 801-06710 120.000 DAY | 30. 00000 3600. 00| 35. 00000 4200. 00|
FLASHI NG ARROW SI GN | | |
0026 801-06775 LUWP | 9700. 00000 9700.00]  24910. 00000 24910. 00|
MAI NTAI NI NG TRAFFIC , STR NO. 1 | | |
0027 801-06775 LUWP | 9700. 00000 9700.00]  19915. 00000 19915. 00|
MAI NTAI NI NG TRAFFIC , STR NO 2 | | |
0028 801-06775 LUWP | 9700. 00000 9700.00]  42385. 00000 42385. 00|
MAI NTAI NING TRAFFIC , STR NO 3 | [ |
0029 801-06775 LUWP | 9700. 00000 9700.00]  20570. 00000 20570. 00|
MAI NTAI NI NG TRAFFIC , STR NO. 4 | | |
0030 801-06775 LUWP | 9700. 00000 9700.00]  19440. 00000 19440. 00|
MAI NTAI NI NG TRAFFIC , STR. NO. 5 | | |
0031 801-09133 2.000 EACH|  12000. 00000 24000. 00| 5230. 00000 10460. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
SECTI ON TOTALS | $ 599, 591. 00| $ 1, 893, 770. 00| $
------------------------------------------ g S
CONTRACT TOTALS | $ 599, 591. 00| $ 1, 893, 770. 00| $




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 640
LETTI NG DATE : 05/25/05 10:00 AM

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

DI STRI CT

CONTRACT TI ME :

TABULATI ON CF BI DS

B -28203-A
FT. WAYNE DI STRI CT
11/ 23/ 05 COWPLETI ON DATE

RQUTE
COUNTI ES :

PROJECT( S)

DATE : 06/07/05
PACE : 640 -1

1  35-1817530

PI ONEER ASSCCI ATES,

VARl QUS
VARl QUS
TOTAL % OVER
BI D LONBI D
449, 922.60 100. 0000%




